

SIGNATURE PAGE

CC-12-2025

To the Monmouth County Board of County Commissioners:

**THE UNDERSIGNED HEREBY DECLARES THAT
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE
WITH YOUR REQUIREMENTS.**

Company Name: Terracon Consultants, Inc. _____
(PRINT)

Preparer's Name: Gerald M. Kuncio _____
(PRINT)

Signature: *Gerald M. Kuncio* _____ 8/1/2025
(DATE)

Address: 3280 William Pitt Way _____
Pittsburgh, PA 15238-1361 _____

Telephone No.: 412-828-1412 _____

Fax No.: 412-828-1475 _____

E-Mail Address: gmkuncio@terracon.com _____
*****(This should be the email where Contracts would be sent)*****

Contact Person: Gerald M. Kuncio _____

FEIN: [REDACTED] _____
(Federal Employee ID)

BRC: 1 [REDACTED] _____
(Business Registration Certificate)

(Revised 2/2017)

PROJECT COST & WORK HOUR PROPOSAL FORM

ARCHITECTURAL HISTORIAN SERVICES REGARDING THE NEW JERSEY HISTORIC PRESERVATION MITIGATION FOR THE REPLACEMENT OF BRIDGE W-9 CARRYING BRIELLE ROAD OVER THE GLIMMER GLASS IN THE BOROUGH OF MANASQUAN, MONMOUTH COUNTY, NEW JERSEY

TASK	DESCRIPTION	PVII QA/QC	PVI PM	PV Arch. Hist	PIV GIS Lead	PIII GIS Analyst	PII Photographer	ET5 GIS Tech	ET4 (Title)	ET3 (Title)	Tech Admin.	TOTAL HOURS	LABOR COST BY TASK (See Note 3)
	Project Tasks												
1	HAER Level II Documentation	8	129	93	12	3	47	10	0	0	10	312	\$48,460.28
2	Interpretive Display Design	6	40	24	0	30	10	0	0	0	3	113	\$16,787.62
3	Glimmer Glass Bridge (W9) Website Development	5	60	10	0	30	0	0	0	0	0	105	\$16,623.92
4	Salvage of Bridge Components and Coordination	0	20	20	0	0	10	0	0	0	0	50	\$7,953.52
5	Meetings & Community Involvement	7	78	80	0	10	0	8	0	0	5	188	\$28,589.05
6	Project Management	0	90	26	0	24	0	0	0	0	0	140	\$22,877.72
	(a) Man-Hours	26	417	253	12	97	67	18	0	0	18	908	
	(b) Direct Salary Rate (See Note 1)	\$44.23	\$59.80	\$45.07	\$54.28	\$40.00	\$50.48	\$28.00			\$23.25		
	(c) Multiplier (See Note 2)	3.05											
	TOTAL LABOR COST: (a)x(b)x(c)	\$3,507.44	\$76,056.63	\$34,778.27	\$1,986.65	\$11,834.00	\$10,315.59	\$1,537.20	\$0.00	\$0.00	\$1,276.43		\$141,292.20
DIRECT EXPENSES								TOTAL LABOR COST					\$141,292.20
Sub-Consultants (Specify Tasks)								TOTAL DIRECT EXPENSES					\$5,113.50
SUBTOTAL - Sub-Consultants								TOTAL PROJECT COST					\$146,405.70
Reproduction													
Postage/Delivery													
Transportation													
Out of Pocket Expenses													
Subtotal - Misc. Expenses													
TOTAL DIRECT EXPENSES													\$5,113.50