

**SIGNATURE PAGE**


**P-28-2025**

To the Monmouth County Board of County Commissioners:

**THE UNDERSIGNED HEREBY DECLARES THAT  
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.  
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE  
WITH YOUR REQUIREMENTS.**

Company Name: Dewberry Engineers Inc. \_\_\_\_\_  
(PRINT)

Preparer's Name: Anthony Fulco \_\_\_\_\_  
(PRINT)

Signature:  \_\_\_\_\_ October 20, 2025  
(DATE)

Address: 200 Broadacres Drive, Suite 410 \_\_\_\_\_  
Bloomfield, NJ 07003 \_\_\_\_\_

Telephone No.: 973.338.9100 \_\_\_\_\_

Fax No.: N/A \_\_\_\_\_

E-Mail Address: afulco@dewberry.com \_\_\_\_\_  
**\*\*\* (This should be the email where Contracts would be sent) \*\*\***

Contact Person: Anthony Fulco \_\_\_\_\_

FEIN:  \_\_\_\_\_  
(Federal Employee ID)

BRC:  \_\_\_\_\_  
(Business Registration Certificate)

(Revised 2/2017)



**PROFESSIONAL ENGINEERING SERVICES REGARDING INTERSECTION IMPROVEMENTS  
AT COUNTY ROUTE 524 SPUR (ATLANTIC AVENUE) AND TILTONS CORNER ROAD IN THE TOWNSHIP OF WALL  
DEWBERRY ENGINEERS, PC**

**PROJECT COST AND WORK HOUR PROPOSAL FORM**

TASK	DESCRIPTION	Prin Engr PVII	Assoc Engr PVI	Sr Engr PV	Sr Engr PIV	Engineer PIII	Engineer PII	Engr Tech ETS	Engr Tech ET4	Engr Tech Drafter ET3	Tech Secretary	Not Used	Total Hours	Labor Cost
	<b>Project Tasks</b>													
1	Field Survey													
2	Deed Research & ROW Documents													
		<b>SURVEY SUBCONSULTANT - FRENCH &amp; PARRELLO (See Attached)</b>												
3	Traffic Design & Contract Documents	0	0	0	98	0	348	0	0	0	0	0	446	\$53,102.50
4	Highway Design & Contract Documents	0	160	0	0	288	384	0	0	192	0	0	1,024	\$142,384.00
5	Alternatives Analysis	0	8	0	24	0	24	0	0	3	0	0	59	\$8,691.10
6	Geotechnical Services	0	6	34	0	32	4	0	0	0	0	0	76	\$12,699.50
7	Environmental Study & Permits	0	92	44	56	200	126	0	4	40	0	0	562	\$85,107.00
8	Utility Coordination & Contract Documents	0	8	0	0	48	0	0	0	36	0	0	92	\$12,287.00
9	Meetings & Community Involvement	0	20	0	20	0	0	0	0	0	0	0	40	\$8,250.00
10	Project Management	0	52	0	0	0	0	0	0	0	0	0	52	\$13,585.00
11	Construction Support	0	6	0	0	54	0	0	0	0	0	0	60	\$8,250.00
	(a) Man-hours	0	352	78	198	622	886	0	4	271	0	0	2,411	
	(b) Direct Salary Rate (See Note 1)	\$125.00	\$95.00	\$72.00	\$55.00	\$45.00	\$40.00	\$55.00	\$50.00	\$43.00	\$40.00	\$35.00		
	(c) Multiplier (see Note 2)	2.75	2.75	2.75	2.75	2.75	2.75	2.75	2.75	2.75	2.75	2.75		
	<b>TOTAL LABOR COST (a)x(b)x(c)</b>	\$0.00	\$91,960.00	\$15,444.00	\$29,947.50	\$76,972.50	\$97,460.00	\$0.00	\$550.00	\$32,022.10	\$0.00	\$0.00		\$344,356.10

<b>DIRECT EXPENSES</b>	
<b>SUB-CONSULTANTS</b>	
French & Parrello - Survey Subconsultant	\$50,350.69
TechniQuest Corp - Traffic Data Collect Subcontractor	\$6,100.00
<b>Subtotal: Sub-Consultants</b>	<b>\$56,450.69</b>
Environmental	\$855.00
Geotechnical Services	\$11,250.00
Site Visits	\$300.00
Other OOP	\$200.00
<b>Subtotal: Misc. Expenses</b>	<b>\$12,605.00</b>
<b>TOTAL DIRECT EXPENSES</b>	<b>\$69,055.69</b>

**NOTES:**

1. Direct Salary Rate should not include employee benefits.
2. Multiplier includes overhead, profit and employee benefits.  
(Only one multiplier shall be used for all employees.)
3. Labor Cost by Task = (Man-hour) x (Direct Salary Rate) x (Multiplier)
4. Direct Expenses will be billed at invoice costs (no profit or overhead).
5. Overhead shall include commutation, lodging, meals and indirect expenses.

<b>TOTAL LABOR COST</b>	<b>\$344,356.10</b>
<b>TOTAL DIRECT EXPENSES</b>	<b>\$69,055.69</b>
<b>TOTAL PROJECT COST</b>	<b>\$413,411.79</b>

CONSULTANTS COMMENTS AND CLARIFICATIONS - Please refer to attached document.



**PROFESSIONAL ENGINEERING SERVICES REGARDING INTERSECTION IMPROVEMENTS  
AT COUNTY ROUTE 524 SPUR (ATLANTIC AVENUE) AND TILTONS CORNER ROAD IN THE TOWNSHIP OF WALL  
FRENCH AND PARRELLO**

**PROJECT COST AND WORK HOUR PROPOSAL FORM**

TASK	DESCRIPTION	Professional Land Surveyor (PVIII)	Project Manager Survey	Senior Drafter (ETIV)	Survey Crew Chief (PIII)	Survey Technician (ETIII)	Administrative Services (Clerical)							Total Hours	Labor Cost
<b>Project Tasks</b>															
1	Field Survey	18	42	90	60	60	0	0	0	0	0	0	0	270	\$38,533.34
2	Deed Research & ROW Documents	6	14	48	0	0	2	0	0	0	0	0	0	70	\$10,817.35
3	Traffic Design & Contract Documents													0	\$0.00
4	Highway Design & Contract Documents													0	\$0.00
5	Alternatives Analysis													0	\$0.00
6	Geotechnical Services													0	\$0.00
7	Environmental Study & Permits													0	\$0.00
8	Utility Coordination & Contract Documents													0	\$0.00
9	Meetings & Community Involvement													0	\$0.00
10	Project Management													0	\$0.00
11	Construction Support													0	\$0.00
	(a) Man-hours	24	56	138	60	60	2	0	0	0	0	0	0	340	
	(b) Direct Salary Rate (See Note 1)	\$93.03	\$69.71	\$44.50	\$40.50	\$37.50	\$30.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00		
	(c) Multiplier (see Note 2)	2.90	2.90	2.90	2.90	2.90	2.90	2.90	2.90	2.90	2.90	2.90	2.90		
	<b>TOTAL LABOR COST (a)x(b)x(c)</b>	<b>\$6,474.89</b>	<b>\$11,320.90</b>	<b>\$17,808.90</b>	<b>\$7,047.00</b>	<b>\$6,525.00</b>	<b>\$174.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>		<b>\$49,350.69</b>

DIRECT EXPENSES	
Mileage (1,000 @ \$0.70 / mi)	\$200.00
Deed & Maps Research	\$800.00
<b>TOTAL DIRECT EXPENSES</b>	<b>\$1,000.00</b>

NOTES:

1. Direct Salary Rate should not include employee benefits.
2. Multiplier includes overhead, profit and employee benefits.  
(Only one multiplier shall be used for all employees.)
3. Labor Cost by Task = (Man-hour) x (Direct Salary Rate) x (Multiplier)
4. Direct Expenses will be billed at invoice costs (no profit or overhead).
5. Overhead shall include commutation, lodging, meals and indirect expenses.

<b>TOTAL LABOR COST</b>	<b>\$49,350.69</b>
<b>TOTAL DIRECT EXPENSES</b>	<b>\$1,000.00</b>
<b>TOTAL PROJECT COST</b>	<b>\$50,350.69</b>