
SIGNATURE PAGE 

P-59-2025 

To the Monmouth County Board of County Commissioners: 

THE UNDERSIGNED HEREBY DECLARES THAT 
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS. 

I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE 
WITH YOUR REQUIREMENTS. 

Company Name: Kelleny Associates, PA t/a Kellenyi Johnson Wagner 
(PRINT) 

Preparer's Name: ....;:E=r..:..::ic;._;L=·.....:W....:...=.ag=n""'"'e'-'-r _________________ _ 

S\gnature: (/412 + (PRINT) 

(DATE) 

Address: 21 Peters Place 

Red Bank, NJ 07701 

Telephone No.: 732-741-5270 
------------------'--------

Fax No.: 732-741-8439 

E-Mail Address: ewagner@kjw.com 
***(This should be the email where Contracts would be sent)*** 

Contact Person: -=E=r..:..;:ic::......:L=·--=W-=-a=g=n..:..::e::..:..r _________________ _ 

FEIN:  
(Federal Employee ID) 

BRC:  
(Business Registration Certificate) 

(Revised 2/2017) 
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PROJECT COST & WORK HOUR PROPOSAL FORM- PAGE 1 of 1 
Principal Architect Project Architectural CAD Operator Spec Writer Contracts Tech Sec TOTAL LABOR COST BY Labor Cost by 

TASK DESCRIPTION Manager/Project Designer Admin HOURS TASKw/multipler Task without 
Architect (Title) (See Note 3) multiplier 

Project Tasks (Tasks 1-10 for ALL Qhascs) 

I Pre-Design and Programming 60 80 40 40 15 5 240 $ 41,274.35 $ 12,699.80 

2 Site Analysis 40 80 40 40 5 5 210 $ 35,952.15 $ 11,062.20 

3 Schematic Design and Documentation 40 80 80 80 20 5 5 310 $ 48,797.45 $ 15,014.60 

4 Design Development 40 80 60 40 20 5 5 250 $ 40,529.45 $ 12,470.60 

5 Construction Documents 40 80 60 60 60 5 20 325 $ 48,294.03 $ 14,859.70 

6 Construction Bid Administration-Phase I 15 15 5 5 40 $ 7,068.26 $ 2,174.85 

7 Construction Contract Administration-Phase I 40 40 5 5 90 $ 17,330.95 $ 5,332.60 

8 Post Construction Administration-Phase I 25 25 5 5 60 $ 11,173.34 $ 3,437.95 

9 Asbestos Abatement Construction Documents 
5 5 5 5 

$ 2,963.19 $ 911.75 
20 

IO Asbestos Abatement $ 7,068.26 $ 2,174.85 
Construction Contract Administration 15 15 5 5 

40 
II Phase 2 Document Updates JO IO IO IO 3 3 46 $ 6,940.12 $ 2,135.42 

12 Phase 2 Construction Bid Administration 
5 5 5 5 20 $ 2,963.19 $ 911.75 

13 Phase 2 Construction Contract Administration 48 48 5 5 106 $ 20,615.01 $ 6,343.08 

14 Phase 2 Post Construction Administration 25 25 5 5 60 $ 11,173.34 $ 3,437.95 

15 Phase 3 Document Updates IO IO 10 IO 3 3 46 $ 6,940.12 $ 2,135.42 

16 Phase 3 Construction Bid Administration 5 5 5 5 20 $ 2,963.19 $ 911.75 

17 Phase 3 Construction Contract Administration 48 48 5 5 106 $ 20,615.01 $ 6,343.08 

18 Phase 3 Post Construction Administration 25 25 5 5 60 $ 11,173.34 $ 3,437.95 

19 Phase 4 Document Updates 10 JO JO JO 3 3 46 $ 6,940.12 $ 2,135.42 

20 Phase 4 Construction Bid Administration 5 5 5 5 20 $ 2,963.19 $ 911.75 

21 Phase 4 Construction Contract Administration 48 48 5 5 106 $ 20,615.01 $ 6,343.08 

22 Phase 4 Post Construction Administration 25 25 5 5 60 $ 11,173.34 $ 3,437.95 

$ 385,526.38 $ 118,623.50 

(a) Man-hours 584 764 280 290 130 114 119 

2281 -
(b) Direct Salary Rate (See Note I) 67.87 58.44 42.4 42.4 28.02 28.02 28.02 !~.- -~: l 

(c) Multiplier (See Note 2) 3.25 3.25 3.25 3.25 3.25 3.25 3.25 ti'.:?°:J . 
TOTAL LABOR COST: (a)x(b)x(c) $ 128,817.26 $ 145,106.52 $ 38,584.00 $ 39,962.00 $11,838.45 $10,38 I .41 $10,836.74 F ... :, :1 s; 385,526.38 



PROJECT COST & WORK HOUR PROPOSAL FORM - PAGE 2 of 2 
DIRECT EXPENSES 

SUB-CONSULTANTS (Specify Tasks) 

Johnson & Urban -- MEP Engineering $45,000.00 
Harrison-Hamnett -- Structural Engineering $25,000.00 
PCM-Cost and Scheduling $35,090.00 
Environmental Connections, lnc.-Asbestos $74,187.00 
Destructive Testing $2,500.00 

CBA Elevator Consultants $2,400.00 

SUBTOTAL - Sub-Consultants $184,177.00 
Reproduction $2,000.00 
Postage/Delivery $200.00 
Transportation $200.00 
Out of Pocket Expenses 

SUBTOTAL-Misc. Expenses $2,400.00 
TOTAL DIRECT EXPENSES $186,577.00 

NOTE: I. Direct Sal ary Rate should not include employee benefits. 
2. Multiplier include s overhead, profit and employee benefits. (Only one multiplier shall be used for all employees). 

k=(Man-hour)x(Direct Salary Rate)x(Multiplier) 3. Labor Cost By Tas 
4. Direct expenses wi II be billed at invoice costs (no profit or overh~ad) 
5. Overhead shall inc Jude commutation, lodging, meals, and indirect expenses. 

TOT AL LABOR COST $ 385,526.38 
TOTAL DIRECT EXPENS ES $186,577.00 

TOT AL PROJECT COS T $ 572, 103'.3 8 




