

**SIGNATURE PAGE**


**P-60-2025**

To the Monmouth County Board of County Commissioners:

**THE UNDERSIGNED HEREBY DECLARES THAT  
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.  
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE  
WITH YOUR REQUIREMENTS.**

Company Name: Taylor Wiseman & Taylor  
\_\_\_\_\_  
(PRINT)

Preparer's Name: Bruce K. Easterly  
\_\_\_\_\_  
(PRINT)

Signature:  \_\_\_\_\_  
03/24/25  
(DATE)

Address: 804 East Gate Drive, Suite 100  
\_\_\_\_\_  
Mount Laurel, NJ 08054  
\_\_\_\_\_

Telephone No.: 856-235-7200  
\_\_\_\_\_

Fax No.: 856-722-9250  
\_\_\_\_\_

E-Mail Address: easterly@taylorwiseman.com  
\_\_\_\_\_  
**\*\*\* (This should be the email where Contracts would be sent) \*\*\***

Contact Person: Bruce K. Easterly  
\_\_\_\_\_

FEIN:   
\_\_\_\_\_  
(Federal Employee ID)

BRC:   
\_\_\_\_\_  
(Business Registration Certificate)

(Revised 2/2017)

**PROJECT COST & WORK HOUR PROPOSAL FORM**

PROFESSIONAL ARCHITECTURAL AND ENGINEERING SERVICES FOR THE DESIGN OF MONUMENTAL ENTRANCE SIGNS AT THE KOZLOSKI ROAD COMPLEX IN THE TOWNSHIP OF FREEHOLD, MONMOUTH COUNTY

TASK	DESCRIPTION	PVII Director	PVI Senior PM	PV Proj. Eng.	PIV Senior Surv.	PII Eng. II	ET4 Surv. Coord.	ET3 Drafter	Surv. Crew (2 man)	SUE Sr. Proj. Man.	SUE Crew (3 man)	SUE Crew Designate	TOTAL L HOUR	LABOR COST BY TASK (\$)
	Project Tasks													
1	Pre-Design and Programming	13	22	20	0	32	0	12	0	0	0	0	99	\$ 15,843.20
2	Site Analysis	8	24	44	2	80	8	56	24	4	8	8	246	\$ 44,107.52
3	Schematic Design & Documentation	0	28	16	0	16	0	8	0	0	0	0	68	\$ 10,931.20
4	Capital Review Preparation and Presentation	1	11	6	0	16	0	8	0	0	0	0	42	\$ 6,188.80
5	Design Development	0	6	20	0	32	0	0	0	0	0	0	58	\$ 8,313.60
6	Construction Documents	6	23	28	0	100	0	32	0	0	0	0	189	\$ 26,080.00
7	Construction Bid Administration	4	16	16	0	36	0	8	0	0	0	0	80	\$ 11,897.60
8	Construction Contract Administration	13.5	15.5	0	0	208	0	0	0	0	0	0	237	\$ 30,424.00
9	Post Construction Administration	0	3	0	0	8	0	0	0	0	0	0	11	\$ 1,510.40
	(a) Man-Hours	45.5	148.5	150	2	528	8	124	24	4	8	8	1050	
	(b) Direct Salary Rate (See Note 1)	\$ 73.00	\$ 60.00	\$ 53.50	\$ 64.00	\$ 36.50	\$ 46.00	\$ 37.00	\$ 84.40	\$ 75.00	\$ 114.60	\$ 84.40		
	(c) Multiplier (See Note 2)	3.2	3.2	3.2	3.2	3.2	3.2	3.2	3.2	3.2	3.2	3.2		
	<b>TOTAL LABOR COST: (a)x(b)x(c)</b>	<b>\$ 10,628.80</b>	<b>\$ 28,512.00</b>	<b>\$ 25,680.00</b>	<b>\$ 409.60</b>	<b>\$ 61,670.40</b>	<b>\$ 1,177.60</b>	<b>\$ 14,681.60</b>	<b>\$ 6,481.92</b>	<b>\$ 960.00</b>	<b>\$ 2,933.76</b>	<b>\$ 2,160.64</b>		<b>\$ 155,296.32</b>

DIRECT EXPENSES	
<b>Sub-Consultants (Specify Tasks)</b>	
Concord (Electrical Engineering)	\$40,150.00
Signarama (Sign Design)	\$9,600.00
DuBois (Environmental Consultant)	\$10,094.50
<b>SUBTOTAL - Sub-Consultants</b>	<b>\$59,844.50</b>
<b>Misc. Expenses</b>	
Reproduction	\$ 500.00
Postage/Delivery	\$ 200.00
Testing Fees	\$ 3,000.00
Transportation	\$ 200.00
Out of Pocket Expenses	\$ 200.00
<b>SUBTOTAL - Misc. Expenses</b>	<b>\$ 4,100.00</b>
<b>TOTAL DIRECT EXPENSES</b>	<b>\$ 63,944.50</b>

<b>TOTAL LABOR COST</b>	<b>\$ 155,296.32</b>
<b>TOTAL DIRECT EXPENSES</b>	<b>\$ 63,944.50</b>
<b>TOTAL PROJECT COST</b>	<b>\$ 219,240.82</b>

**NOTES: CONSULTANT COMMENTS & CLARIFICATIONS:**  
(PLEASE REFER TO PROPOSAL SECTION A.3 - ASSUMPTIONS FOR CLARIFICATIONS, EXCLUSIONS OR ADDITIONS)