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To the Monmouth County Board of County Commissioners:
THE UNDERSIGNED HEREBY DECLARES THAT
| (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.
| (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE
WITH YOUR REQUIREMENTS.

Company Name:  Lothrop Associates LLP

(PRINT)
Preparer's Name:  Robert Gabalski, AIA

(PRINT)
Signature: W ,W 12/20/2021
4

(DATE)

Address: 125 Half Mile Road, Suite 200, Red Bank, New Jersey 07701

Telephone No.:  732-933-2734

Fax No.:  914-741-1116
E-Mail Address:

bgabalski@lothropassociates.com
***(This should be the email where Contracts would be sent)***

Contact Person:  Robert Gabalski, AIA

(Federal Employee ID)

(Revised 2/2017)

57



PROJECT COST & WORK HOUR PROPOSAL FORM

_‘Project: Monmouth County Eastern Branch Library - New Entrance Canopy

. Firm: Lothrop Associates LLP

Date: December 20, 2021

GPI- | GPi- | Lotwop- | Lothrop- | Lothrop- | AELI- | AELI-

'LABOR COST

) GPI - L t AELI- {AELI - Geo Tech | TOTAL
TASK ) DESCRIPTION Engineer | Structural . | Electrical | . Architect | Architect | Architect | Concrete | Rebar Steel Tech “Sec | HOURS BY TASK
o (Principal) | (Engineer) [(Engineer)|. (Partner) .| .(ProjMgr) - (ProjArch) | Inspector | inspector | Inspector. | Inspector | o (See Note 3)
Project Tasks o N . o B
1 |Pre-Design and Programming 0.50) 2.00 2.00 . 8.00 16.00f ..16.00] 8.00) 52.50] . $6,818.82
2 |Schematic Design 0.50 - 400[ -~ 200 12.00 16.00 _-32.00 66.50) $7,338.24.
3 :|Design Development o 1.00]-"-: .- 6.00 " : 4.00 24.00 24.00 32.00 - 91.00 $10,841.00)
4 *|Capital Review Preparation & Presentation: L e . 1.8.00 12,00 16.00 36.00) $3,992.67|
5 |Construction Documents 4.00] - 4000 24.00 24.00 64.00 120.00 276.00) $31,268.16]
6 |Construction Bid Administration - ' 8.00 1200~ 24.00 44.00 $4,627.37
7. |Construction Contract Administration 2.00 12.001. 200 . 16.00 48.00 80.00f. . 160.00] $17,210.93
.8 |Post Construction Administration ' 4.00] . 8.00 12.00] -. 16.00 16.00] 16.00 72.00 $4,720.87
(a) Man-hours 8.00 64.00] . 34.00 104.00 200.00 332.00 16.00) 16.00 16.00] 8.00] 0.00{ .798.00[.. . :
{b) Direct Salary Rate (See Note 1) |~ $65.38 $53.08 $53.08 $55.28 $45.67 $28.85 $20.00 $29.00 $43.00] $75.00] -
(c) Muitiplier (See Note 2) 2.75 i
[ $9,342.08] $4,962.98] $15,810.08] $25,118.50] $26,340.05] $880.00] $1,276.00]  -$0.00] $1,650.00] $0.00 $36,818.05]

TOTAL LABOR COST: (ajx(b)x(c)| $1438.36

TOTAL DIRECT EXPENSES

TOTAL PROJECT COST

| DIRECT EXPENSES Note: L B R
- [SUB- CONSULTANTS (Specify Tasks) : 1. Direct Salary should not include employee benefits
AELI -:Drilling, Excavation.& Patching - $2,800.00] 2. Mulﬁp]igr includes overhead, profit,-and employee benefits.
for Soil Borings and Footing Probe S (only one multiplier shall be used for all employees).
[AELI - Concrete Compressive Strength R e 3. Labor Cost By Task= (Man hour) x (Direct Salary Rate) x (Multiplier)-
& Tesfing N ;- $2,500.00f .. 4. Direct expenses:will be billed at invoice costs (noprofit or overhiead)
SUBTOTAL - Sub-Consultants $5,300.00] 5. Overhead shall include commutation, lodging, meals and indirect expenses.
‘[Reproduction $1,500.00) ' : '
" JPostage/Delivery $240.00
|Transportation $2,688.00) I )
Out of Pockets Expenses . $900.00 TOTAL LABOR COST $86,818.05
Subtotal - Misc. Expenses - -+ $5,328.00 TOTAL DIRECT EXPENSES $10,628.00
$10,628.00 $97,446.05





