


**PROPOSAL FORM 18**  
**CONFIRMATION OF EXAMINATION**  
**OF SPECIFICATIONS**

To the Board of County Commissioners of the County of Monmouth:

THE UNDERSIGNED HEREBY DECLARES THAT  
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.  
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE  
WITH YOUR REQUIREMENTS.

Contractor Name: Shorelands Construction, Inc  
\_\_\_\_\_  
(PRINT)

Preparer's Name: Bryan Keeshen, Vice President  
\_\_\_\_\_  
(PRINT)

Signature:   
\_\_\_\_\_  
1/7/2025  
(DATE)

Address: 7 Columbus Drive Monmouth Beach, NJ 07750  
\_\_\_\_\_

Telephone No.: 732-229-4064  
\_\_\_\_\_

Fax No.: 732-272-1720  
\_\_\_\_\_

E-Mail Address: bryan@shorelandsmbnj.com  
\_\_\_\_\_  
**\*\*\* (This should be the email where Contracts would be sent) \*\*\***

Contact Person: Bryan Keeshen  
\_\_\_\_\_

FEIN:   
\_\_\_\_\_

*Appendix V*

**Electricity Pricing Form – The Contractor is required to complete this Form.**

1. **Electricity Pricing:**

Complete the Tables below setting forth a per kWh price proposal for each of the host sites identified in Appendix A to the RFP. Contractor should state if price shall be adjusted by multiplying the starting price by the escalation rate specified in the table below on each anniversary of the Commercial Operation Date for the term of the contract.

LOCATION: All Sites

Year	Escalation Rate (if any) (%)	Price (\$/kWh)
1	0.00	.0899
2	0.00	.0899
3	0.00	.0899
4	0.00	.0899
5	0.00	.0899
6	0.00	.0899
7	0.00	.0899
8	0.00	.0899
9	0.00	.0899
10	0.00	.0899
11	0.00	.0899
12	0.00	.0899
13	0.00	.0899
14	0.00	.0899
15	0.00	.0899

2. Does the proposal include Aggregate and/or Remote Net Metering as outlined in Section 2.3: Yes  No  Rules are not defined by NJ BPU

3. **End of Agreement System Purchase Price:**

Prosecutor's Office: \$ Fair Market Value  
 Eastern Branch Library: \$ Fair Market Value  
 Seaview Square: \$ Fair Market Value

4. **Total System Construction and Installation Cost:**

Prosecutor's Office: \$ 1,672,872.00  
 Eastern Branch Library: \$ 1,225,784.00  
 Seaview Square: \$ 1,688,696.00

5. **Total Cost Associated with Electronic Charging Stations Including Costs Set Forth in Lines 2 and 3 Herein Above:**

Prosecutor's Office: \$ 1,757,015.00  
 Eastern Branch Library: \$ 1,334,927.00  
 Seaview Square: \$ 1,772,839.00

6. **Expected Annual System Output (kWh/year), Guaranteed Production, & System Degradation per site:**

LOCATION: Prosecutor's Office .122 avg rate

Year	Expected Annual System Output (kWh/year)	Guaranteed Production Level (kWh/year)	Annual System Degradation Factor (%)
1	1,572,000.	1,414,800	.05
2	1,564,140.	1,407,726	.05
3	1,556,319	1,400,687	.05
4	1,548,538	1,393,684	.05
5	1,540,795	1,386,716	.05
6	1,533,091	1,379,782	.05
7	1,525,426	1,372,883	.05
8	1,517,798	1,366,019	.05
9	1,510,209	1,359,189	.05
10	1,502,658	1,352,393	.05
11	1,495,145	1,345,631	.05
12	1,487,669	1,338,902	.05

13	1,480,231	1,332,208	
14	1,472,830	1,325,547	
15	1,465,466	1,318,919	

LOCATION: Eastern Branch Library

Year	Expected Annual System Output (kWh/year)	Guaranteed Production Level (kWh/year)	Annual System Degradation Factor (%)
1	448,600	403,740	.05
2	446,357	401,721	.05
3	444,125	399,712	.05
4	441,905	397,714	.05
5	439,695	395,725	.05
6	437,497	393,746	.05
7	435,309	391,778	.05
8	433,133	389,819	.05
9	430,967	387,870	.05
10	428,812	385,930	.05
11	426,668	384,001	.05
12	424,535	382,081	.05
13	422,412	380,170	.05
14	420,300	378,269	.05
15	418,198	376,378	.05

LOCATION: Seaview Square

Year	Expected Annual System Output (kWh/year)	Guaranteed Production Level (kWh/year)	Annual System Degradation Factor (%)
1	567,800	511,020	.05
2	564,961	508,465	.05
3	562,136	505,923	.05
4	559,326	503,393	.05
5	556,529	500,876	.05
6	553,746	498,371	.05
7	550,978	495,879	.05
8	548,223	493,400	.05
9	545,482	490,933	.05
10	542,754	488,478	.05
11	540,040	486,036	.05
12	537,340	483,606	.05
13	534,653	481,188	.05
14	531,980	478,782	.05
15	529,320	476,388	.05