

**PROPOSAL**

to the

**BOARD OF COMMISSIONERS  
COUNTY OF MONMOUTH, NEW JERSEY**

for the

**Project Entitled:**

**BRIDGE W-43 FENDER REPLACEMENT ON  
COUNTY ROUTE 18 (OCEAN AVENUE) OVER THE  
SHARK RIVER IN THE BOROUGHS OF BELMAR  
AND AVON-BY-THE-SEA MONMOUTH COUNTY, NEW JERSEY**

**F-49-2024**

The undersigned hereby declare that he/she has carefully examined the Advertisement, Standard Specifications, Addendum(s) to Standard Specifications, Instructions to Bidders, Form of Contract and Bond for the Project named above; that he/she has carefully examined the site of the Project as provided in Section 102 of the 2019 Standard Specifications and that he/she will contract to carry out and complete said Project as specified and delineated at the prices per unit measure for each scheduled item of work stated in the Schedule of Prices.

It is understood that the total price, stated by the undersigned in the Schedule of Prices for the various item, is based on the estimated quantities and will control in the awarding of the Contract.

It is further understood that the quantities stated in this Schedule of Prices are estimates only and may be increased or decreased as provided for in the Specifications.

Submitted By:

The undersigned is a Partnership, an individual, Limited Liability Company, or a Corporation under the laws of the State of \_\_\_\_\_ New Jersey \_\_\_\_\_, having principal offices at

CONTRACTOR: George Harms Construction Co., Inc.

ADDRESS: Mailing: PO Box 817, Farmingdale, NJ 07727; Physical: 62 Yellowbrook Road, Howell, NJ 07731

TELEPHONE: 732-938-4004

FAX: 732-938-2756

BY: Daniel Healey

(Printed)

(Signed)

TITLE: Chief Engineer & Sr. Vice President of Engineering

DATE: 4/17/24

**GEORGE HARMS CONSTRUCTION CO., INC.  
P.O. BOX 817  
FARMINGDALE, N.J. 07727-0817**

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**BRIDGE W-43 FENDER REPLACEMENT  
ON COUNTY ROUTE 18 (OCEAN AVENUE)  
OVER THE SHARK RIVER  
IN THE BOROUGHS OF BELMAR AND AVON-BY-THE-SEA  
MONMOUTH COUNTY, NEW JERSEY  
F-49-2024**


<b>ITEM NO.</b>	<b>ESTIMATED QUANTITIES</b>	<b>ITEM</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>
1.	Lump Sum	Maintenance & Protection of Traffic	<u>\$30,000.00</u>	<u>\$30,000.00</u>
2.	10,000 Dollars	Uniform Police Officer Allowance	<u>\$ 1.00</u>	<u>\$ 10,000.00</u>
3.	Lump Sum	Mobilization	<u>\$280,000.00</u>	<u>\$280,000.00</u>
4.	Lump Sum	Clearing Site, Bridge W-43	<u>\$100,000.00</u>	<u>\$100,000.00</u>
5.	Lump Sum	Vibration Monitoring & Construction Survey	<u>\$25,000.00</u>	<u>\$25,000.00</u>
6.	Lump Sum	Furnishing Equipment for Driving Piles	<u>\$100,000.00</u>	<u>\$100,000.00</u>
7.	5,600 L.F.	Timber Pile, 12" Furnished	<u>\$24.00</u>	<u>\$134,400.00</u>
8.	5,600 L.F.	Timber Pile, 12" Driven	<u>\$50.00</u>	<u>\$280,000.00</u>
9.	88 Unit	Pile Shoe	<u>\$200.00</u>	<u>\$17,600.00</u>
10.	Lump Sum	Timber Structure	<u>\$1,490,000.00</u>	<u>\$1,490,000.00</u>
11.	120 Hours	Diving Crew	<u>\$825.00</u>	<u>\$99,000.00</u>
12.	Lump Sum	Navigational Lights	<u>\$99,000.00</u>	<u>\$99,000.00</u>
13.	130 L.F.	Handrail	<u>\$100.00</u>	<u>\$13,000.00</u>
14.	Lump Sum	Lightning Wire	<u>\$61,000.00</u>	<u>\$61,000.00</u>
15.	100,000 Dollars	Per Diem Repair Work	<u>\$ 1.00</u>	<u>\$ 100,000.00</u>
16.	4 Unit	Tide Gauge Sign	<u>\$3,000.00</u>	<u>\$12,000.00</u>
17.	600 L.F.	Floating Turbidity Barrier, Type 3	<u>\$12.00</u>	<u>\$7,200.00</u>

TOTAL LUMP SUM BID ALL ITEMS \$2,858,200.00  
(Numeric)

TWO MILLION, EIGHT HUNDRED FIFTY EIGHT THOUSAND, TWO HUNDRED DOLLARS, ZERO  
(Written) CENTS.

CONTRACTOR: George Harms Construction Co., Inc.

BY: Daniel Healey



(Printed)

(Signature)

TITLE: Chief Engineer & Sr. VP of Engineering

DATE: 4/17/24