

**PROPOSAL**

to the

**BOARD OF COUNTY COMMISSIONERS  
COUNTY OF MONMOUTH, NEW JERSEY**

for the

**Project Entitled:**

**REPLACEMENT OF BRIDGE MT-19 ON CHAPEL HILL ROAD AND  
BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

**F-63-2024**

The undersigned hereby declare that he/she has carefully examined the Advertisement, Standard Specifications, Addendum(s) to Standard Specifications, Instructions to Bidders, Form of Contract and Bond for the Project named above; that he/she has carefully examined the site of the Project as provided in Section 102 of the 2019 Standard Specifications and that he/she will contract to carry out and complete said Project as specified and delineated at the prices per unit measure for each scheduled item of work stated in the Schedule of Prices.

It is understood that the total price, stated by the undersigned in the Schedule of Prices for the various item, is based on the estimated quantities and will control in the awarding of the Contract.

It is further understood that the quantities stated in this Schedule of Prices are estimates only and may be increased or decreased as provided for in the Specifications.

Submitted By:

The undersigned is a Partnership, an individual, Limited Liability Company, or a Corporation under the laws of the State of New Jersey, having principal offices at 14 Ogden St, Newark, NJ

CONTRACTOR: Roman E&G Corp

ADDRESS: 14 Ogden St, Newark, NJ 07104

TELEPHONE: 973-482-1123 FAX: 973-482-7154

BY: Joseph E. Belott, Jr.

(Printed)

TITLE: President/ Secretary

(Signed)

DATE: 6-21-24

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**REPLACEMENT OF BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD AND  
BRIDGE MT-19 ON CHAPEL HILL ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

| <b>ITEM NO.</b> | <b>ESTIMATED QUANTITIES</b> | <b>ITEM</b>                               | <b>UNIT PRICE</b>    | <b>AMOUNT</b>        |
|-----------------|-----------------------------|---|----------------------|----------------------|
| 1.              | Lump Sum                    | Bar Chart Progress Schedule and Updates   | \$ <u>2,000.00</u>   | \$ <u>2,000.00</u>   |
| 2.              | Lump Sum                    | Mobilization                              | \$ <u>300,000.00</u> | \$ <u>300,000.00</u> |
| 3.              | 3 Units                     | Monument                                  | \$ <u>100.00</u>     | \$ <u>300.00</u>     |
| 4.              | 915 L.F.                    | Silt Fence                                | \$ <u>1.00</u>       | \$ <u>915.00</u>     |
| 5.              | 1 Units                     | Inlet Filter Type 2, 2' x 4'              | \$ <u>1.00</u>       | \$ <u>1.00</u>       |
| 6.              | 16 L.F.                     | Floating Turbidity Barrier, Type 1        | \$ <u>50.00</u>      | \$ <u>800.00</u>     |
| 7.              | Lump Sum                    | Concrete Washout System                   | \$ <u>2,000.00</u>   | \$ <u>2,000.00</u>   |
| 8.              | 2 Units                     | Oil Only Emergency Spill Kit, Type 1      | \$ <u>5,000.00</u>   | \$ <u>10,000.00</u>  |
| 9.              | 10 Units                    | Breakaway Barricade                       | \$ <u>1.00</u>       | \$ <u>10.00</u>      |
| 10.             | 15 Units                    | Drum                                      | \$ <u>1.00</u>       | \$ <u>15.00</u>      |
| 11.             | 15 Units                    | Traffic Cone                              | \$ <u>1.00</u>       | \$ <u>15.00</u>      |
| 12.             | 242 S.F.                    | Construction Signs                        | \$ <u>30.00</u>      | \$ <u>7,260.00</u>   |
| 13.             | 40 L.F.                     | Construction Barrier Curb                 | \$ <u>1.00</u>       | \$ <u>40.00</u>      |
| 14.             | 2 Units                     | Portable Variable Message Sign            | \$ <u>10,000.00</u>  | \$ <u>20,000.00</u>  |
| 15.             | 2 Units                     | Construction Identification Sign, 6' x 4' | \$ <u>5,000.00</u>   | \$ <u>10,000.00</u>  |

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**REPLACEMENT OF BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD AND  
BRIDGE MT-19 ON CHAPEL HILL ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

| <b>ITEM NO.</b> | <b>ESTIMATED QUANTITIES</b> | <b>ITEM</b>   | <b>UNIT PRICE</b>   | <b>AMOUNT</b>        |
|-----------------|-----------------------------|---|---------------------|----------------------|
| 16.             | 10,000 Dollar               | Uniformed Police Officers Allowance                                 | \$ <u>1.00</u>      | \$ <u>10,000.00</u>  |
| 17.             | 1,000 Dollar                | Fuel Price Adjustment   | \$ <u>1.00</u>      | \$ <u>1,000.00</u>   |
| 18.             | 1,000 Dollar                | Asphalt Price Adjustment  | \$ <u>1.00</u>      | \$ <u>1,000.00</u>   |
| 19.             | Lump Sum                    | Vibration Monitoring  | \$ <u>10,000.00</u> | \$ <u>10,000.00</u>  |
| 20.             | Lump Sum                    | Clearing Site   | \$ <u>1,000.00</u>  | \$ <u>1,000.00</u>   |
| 21.             | 840 C.Y.                    | Excavation, Unclassified  | \$ <u>190.00</u>    | \$ <u>159,600.00</u> |
| 22.             | 20,000 Dollar               | Disposal of Regulated Materials and Acid Producing Soils, Allowance | \$ <u>1.00</u>      | \$ <u>20,000.00</u>  |
| 23.             | 2,000 Dollar                | Material Sampling and Analyses, Regulated, Allowance                | \$ <u>1.00</u>      | \$ <u>2,000.00</u>   |
| 24.             | 205 C.Y.                    | I-9 Soil Aggregate  | \$ <u>250.00</u>    | \$ <u>51,250.00</u>  |
| 25.             | 50 C.Y.                     | Controlled Low Strength Material                                    | \$ <u>1.00</u>      | \$ <u>50.00</u>      |
| 26.             | 1,030 S.Y.                  | Dense-Graded Aggregate Base Course, 8" Thick                        | \$ <u>20.00</u>     | \$ <u>20,600.00</u>  |
| 27.             | 1,140 S.Y.                  | Surface Gravel, 4" Thick  | \$ <u>10.00</u>     | \$ <u>11,400.00</u>  |
| 28.             | 60 L.F.                     | Reset Fence   | \$ <u>20.00</u>     | \$ <u>1,200.00</u>   |
| 29.             | 14 S.Y.                     | Hot Mix Asphalt Driveway, 4" Thick                                  | \$ <u>150.00</u>    | \$ <u>2,100.00</u>   |
| 30.             | 141 L.F.                    | 6" x 8" x 20" Concrete Vertical Curb                                | \$ <u>40.00</u>     | \$ <u>5,640.00</u>   |

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**REPLACEMENT OF BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD AND  
BRIDGE MT-19 ON CHAPEL HILL ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

| <b>ITEM NO.</b> | <b>ESTIMATED QUANTITIES</b> | <b>ITEM</b>   | <b>UNIT PRICE</b> | <b>AMOUNT</b> |
|-----------------|-----------------------------|---|-------------------|---------------|
| 31.             | 126 L.F.                    | Beam Guide Rail, Powder Coated                          | \$ 65.00          | \$ 8,190.00   |
| 32.             | 4 Units                     | Tangent Guide Rail Terminal, 25' Section, Powder Coated | \$ 4,500.00       | \$ 18,000.00  |
| 33.             | 4 Units                     | Approach Guide Rail Transition TL-2, Powder Coated      | \$ 4,200.00       | \$ 16,800.00  |
| 34.             | 2 Units                     | 30" x 30" Sign  | \$ 650.00         | \$ 1,300.00   |
| 35.             | 5 Units                     | 18" x 24" Sign  | \$ 300.00         | \$ 1,500.00   |
| 36.             | 262 S.Y.                    | Topsoil Spreading, 5" Thick                             | \$ 5.00           | \$ 1,310.00   |
| 37.             | 6 C.Y.                      | Borrow Topsoil  | \$ 150.00         | \$ 900.00     |
| 38.             | 262 S.Y.                    | Fertilizing and Seeding, Type 13                        | \$ 2.00           | \$ 524.00     |
| 39.             | 110 S.Y.                    | Topsoil Stabilization, Type 1 Mat                       | \$ 5.00           | \$ 550.00     |
| 40.             | 262 S.Y.                    | Straw Mulching  | \$ 1.00           | \$ 262.00     |
| 41.             | Lump Sum                    | Clearing Site, Bridge MT-18                             | \$ 50,000.00      | \$ 50,000.00  |
| 42.             | 18 C.Y.                     | Coarse Aggregate, Size No. 57                           | \$ 70.00          | \$ 1,260.00   |
| 43.             | Lump Sum                    | Temporary Cofferdam                                     | \$ 1,000.00       | \$ 1,000.00   |
| 44.             | Lump Sum                    | Permanent Cofferdam                                     | \$ 300,000.00     | \$ 300,000.00 |
| 45.             | 16 C.Y.                     | Concrete Footing  | \$ 600.00         | \$ 9,600.00   |

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**REPLACEMENT OF BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD AND  
BRIDGE MT-19 ON CHAPEL HILL ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

| <b>ITEM NO.</b> | <b>ESTIMATED QUANTITIES</b> | <b>ITEM</b>                                | <b>UNIT PRICE</b> | <b>AMOUNT</b> |
|-----------------|-----------------------------|--|-------------------|---------------|
| 46.             | 2 C.Y.                      | Concrete Wingwall                          | \$ 4,000.00       | \$ 8,000.00   |
| 47.             | 79 S.Y.                     | Membrane Waterproofing                     | \$ 50.00          | \$ 3,950.00   |
| 48.             | 1423 S.F.                   | Stone Veneer                               | \$ 75.00          | \$ 106,725.00 |
| 49.             | Lump Sum                    | Precast Concrete Arch Structure            | \$ 500,000.00     | \$ 500,000.00 |
| 50.             | 1 Units                     | Bridge Identification Plaque,<br>22" x 22" | \$ 4,000.00       | \$ 4,000.00   |
| 51.             | Lump Sum                    | Bar Chart Progress Schedule and<br>Updates | \$ 2,000.00       | \$ 2,000.00   |
| 52.             | Lump Sum                    | Mobilization                               | \$ 20,000.00      | \$ 20,000.00  |
| 53.             | 3 Units                     | Monument                                   | \$ 100.00         | \$ 300.00     |
| 54.             | 1,808 L.F.                  | Silt Fence                                 | \$ 1.00           | \$ 1,808.00   |
| 55.             | 12 Units                    | Inlet Filter Type 2,<br>4' x 4'            | \$ 1.00           | \$ 12.00      |
| 56.             | 21 L.F.                     | Floating Turbidity Barrier, Type<br>1      | \$ 50.00          | \$ 1,050.00   |
| 57.             | Lump Sum                    | Concrete Washout System                    | \$ 10,000.00      | \$ 10,000.00  |
| 58.             | 2 Units                     | Oil Only Emergency Spill Kit,<br>Type 1    | \$ 1.00           | \$ 2.00       |
| 59.             | 16 Units                    | Breakaway Barricade                        | \$ 1.00           | \$ 16.00      |
| 60.             | 25 Units                    | Drum                                       | \$ 1.00           | \$ 25.00      |

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**REPLACEMENT OF BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD AND  
BRIDGE MT-19 ON CHAPEL HILL ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

| <b>ITEM NO.</b> | <b>ESTIMATED QUANTITIES</b> | <b>ITEM</b>   | <b>UNIT PRICE</b>   | <b>AMOUNT</b>        |
|-----------------|-----------------------------|---|---------------------|----------------------|
| 61.             | 50 Units                    | Traffic Cone  | \$ <u>1.00</u>      | \$ <u>50.00</u>      |
| 62.             | 260 S.F.                    | Construction Signs  | \$ <u>30.00</u>     | \$ <u>7,800.00</u>   |
| 63.             | 60 L.F.                     | Construction Barrier Curb   | \$ <u>1.00</u>      | \$ <u>60.00</u>      |
| 64.             | 2 Units                     | Portable Variable Message Sign                                      | \$ <u>20,000.00</u> | \$ <u>40,000.00</u>  |
| 65.             | 2 Units                     | Construction Identification Sign, 6' x 4'                           | \$ <u>5,000.00</u>  | \$ <u>10,000.00</u>  |
| 66.             | 10,000 Dollar               | Uniformed Police Officers Allowance                                 | \$ <u>1.00</u>      | \$ <u>10,000.00</u>  |
| 67.             | 1,000 Dollar                | Fuel Price Adjustment   | \$ <u>1.00</u>      | \$ <u>1,000.00</u>   |
| 68.             | 1,000 Dollar                | Asphalt Price Adjustment  | \$ <u>1.00</u>      | \$ <u>1,000.00</u>   |
| 69.             | Lump Sum                    | Vibration Monitoring  | \$ <u>10,000.00</u> | \$ <u>10,000.00</u>  |
| 70.             | Lump Sum                    | Clearing Site   | \$ <u>1,000.00</u>  | \$ <u>1,000.00</u>   |
| 71.             | 8 Units                     | Excavation, Test Pit  | \$ <u>1.00</u>      | \$ <u>8.00</u>       |
| 72.             | 1,784 C.Y.                  | Excavation, Unclassified  | \$ <u>120.00</u>    | \$ <u>214,080.00</u> |
| 73.             | 20,000 Dollar               | Disposal of Regulated Materials and Acid Producing Soils, Allowance | \$ <u>1.00</u>      | \$ <u>20,000.00</u>  |
| 74.             | 2,000 Dollar                | Materials Sampling and Analyses, Regulated, Allowance               | \$ <u>1.00</u>      | \$ <u>2,000.00</u>   |
| 75.             | 160 C.Y.                    | I-9 Soil Aggregate  | \$ <u>300.00</u>    | \$ <u>48,000.00</u>  |

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**REPLACEMENT OF BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD AND  
BRIDGE MT-19 ON CHAPEL HILL ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

| <b>ITEM NO.</b> | <b>ESTIMATED QUANTITIES</b> | <b>ITEM</b>                                  | <b>UNIT PRICE</b>   | <b>AMOUNT</b>       |
|-----------------|-----------------------------|--|---------------------|---------------------|
| 76.             | 50 C.Y.                     | Controlled Low Strength Material             | \$ <u>1.00</u>      | \$ <u>50.00</u>     |
| 77.             | 2,051 S.Y.                  | Dense-Graded Aggregate Base Course, 6" Thick | \$ <u>15.00</u>     | \$ <u>30,765.00</u> |
| 78.             | 212 S.Y.                    | Dense-Graded Aggregate Base Course, 8" Thick | \$ <u>20.00</u>     | \$ <u>4,240.00</u>  |
| 79.             | 212 S.Y.                    | Surface Gravel, 4" Thick                     | \$ <u>12.00</u>     | \$ <u>2,544.00</u>  |
| 80.             | 868 S.Y.                    | HMA Milling, 3" or Less                      | \$ <u>15.00</u>     | \$ <u>13,020.00</u> |
| 81.             | 294 Gallons                 | Tack Coat                                    | \$ <u>5.00</u>      | \$ <u>1,470.00</u>  |
| 82.             | 405 Tons                    | Hot Mix Asphalt 9.5 M 64 Surface Course      | \$ <u>100.00</u>    | \$ <u>40,500.00</u> |
| 83.             | 740 Tons                    | Hot Mix Asphalt 19 M 64 Base Course          | \$ <u>100.00</u>    | \$ <u>74,000.00</u> |
| 84.             | 282 L.F.                    | 18" Reinforced Concrete Pipe                 | \$ <u>160.00</u>    | \$ <u>45,120.00</u> |
| 85.             | 156 L.F.                    | 30" Reinforced Concrete Pipe                 | \$ <u>300.00</u>    | \$ <u>46,800.00</u> |
| 86.             | 2 Units                     | Inlet, Type B                                | \$ <u>8,000.00</u>  | \$ <u>16,000.00</u> |
| 87.             | 4 Units                     | Inlet, Type Double B                         | \$ <u>13,000.00</u> | \$ <u>52,000.00</u> |
| 88.             | 1 Units                     | Inlet, Type Double E                         | \$ <u>13,000.00</u> | \$ <u>13,000.00</u> |
| 89.             | 1 Units                     | Manhole, 4' Diameter                         | \$ <u>13,000.00</u> | \$ <u>13,000.00</u> |
| 90.             | 100 L.F.                    | Temporary Chain Link Fence, 6' High          | \$ <u>1.00</u>      | \$ <u>100.00</u>    |

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**REPLACEMENT OF BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD AND  
BRIDGE MT-19 ON CHAPEL HILL ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

| <b>ITEM NO.</b> | <b>ESTIMATED QUANTITIES</b> | <b>ITEM</b>   | <b>UNIT PRICE</b>  | <b>AMOUNT</b>       |
|-----------------|-----------------------------|---|--------------------|---------------------|
| 91.             | 546 L.F.                    | Reset Fence   | \$ <u>1.00</u>     | \$ <u>546.00</u>    |
| 92.             | 33 S.Y.                     | Reset Stone Pavers  | \$ <u>115.00</u>   | \$ <u>3,795.00</u>  |
| 93.             | 20 L.F.                     | Reset Stone Retaining Wall                                  | \$ <u>150.00</u>   | \$ <u>3,000.00</u>  |
| 94.             | 29 S.Y.                     | Hot Mix Asphalt Driveway,<br>4" Thick                       | \$ <u>100.00</u>   | \$ <u>2,900.00</u>  |
| 95.             | 1,345 L.F.                  | 6" x 8" x 20" Concrete Vertical<br>Curb                     | \$ <u>40.00</u>    | \$ <u>53,800.00</u> |
| 96.             | 32 S.Y.                     | Non-Vegetative Surface, Porous<br>Hot Mix Asphalt, 4" Thick | \$ <u>60.00</u>    | \$ <u>1,920.00</u>  |
| 97.             | 106 L.F.                    | Beam Guide Rail, Powder<br>Coated                           | \$ <u>65.00</u>    | \$ <u>6,890.00</u>  |
| 98.             | 2 Units                     | Tangent Guide Rail Terminal,<br>25' Section, Powder Coated  | \$ <u>4,500.00</u> | \$ <u>9,000.00</u>  |
| 99.             | 2 Units                     | Beam Guide Rail Anchorage,<br>Powder Coated                 | \$ <u>2,500.00</u> | \$ <u>5,000.00</u>  |
| 100.            | 4 Units                     | Approach Guide Rail Transition<br>TL-2, Powder Coated       | \$ <u>4,200.00</u> | \$ <u>16,800.00</u> |
| 101.            | 3,251 L.F.                  | Traffic Stripes, 4"   | \$ <u>3.00</u>     | \$ <u>9,753.00</u>  |
| 102.            | 16 L.F.                     | Traffic Marking Lines, 24"                                  | \$ <u>12.00</u>    | \$ <u>192.00</u>    |
| 103.            | 1 Units                     | 30" x 30" Sign  | \$ <u>650.00</u>   | \$ <u>650.00</u>    |
| 104.            | 512 S.Y.                    | Topsoil Spreading, 5" Thick                                 | \$ <u>4.00</u>     | \$ <u>2,048.00</u>  |
| 105.            | 73 C.Y.                     | Borrow Topsoil  | \$ <u>70.00</u>    | \$ <u>5,110.00</u>  |



**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**REPLACEMENT OF BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD AND  
BRIDGE MT-19 ON CHAPEL HILL ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

| <b>ITEM NO.</b> | <b>ESTIMATED QUANTITIES</b> | <b>ITEM</b>                              | <b>UNIT PRICE</b>    | <b>AMOUNT</b>        |
|-----------------|-----------------------------|--|----------------------|----------------------|
| 106.            | 512 S.Y.                    | Fertilizing and Seeding,<br>Type 13      | \$ <u>2.00</u>       | \$ <u>1,024.00</u>   |
| 107.            | 69 S.Y.                     | Topsoil Stabilization, Type 1<br>Mat     | \$ <u>5.00</u>       | \$ <u>345.00</u>     |
| 108.            | 512 S.Y.                    | Straw Mulching                           | \$ <u>1.00</u>       | \$ <u>512.00</u>     |
| 109.            | Lump Sum                    | Clearing Site, Bridge MT-19              | \$ <u>10,000.00</u>  | \$ <u>10,000.00</u>  |
| 110.            | 77 C.Y.                     | Coarse Aggregate, Size No. 57            | \$ <u>60.00</u>      | \$ <u>4,620.00</u>   |
| 111.            | Lump Sum                    | Temporary Cofferdam                      | \$ <u>1.00</u>       | \$ <u>1.00</u>       |
| 112.            | Lump Sum                    | Permanent Cofferdam                      | \$ <u>150,000.00</u> | \$ <u>150,000.00</u> |
| 113.            | 4,100 LBS                   | Reinforcement Steel,<br>Galvanized       | \$ <u>3.00</u>       | \$ <u>12,300.00</u>  |
| 114.            | 5 C.Y.                      | Concrete Wingwall                        | \$ <u>3,300.00</u>   | \$ <u>16,500.00</u>  |
| 115.            | 92 S.Y.                     | Membrane Waterproofing                   | \$ <u>50.00</u>      | \$ <u>4,600.00</u>   |
| 116.            | 1,636 S.F.                  | Stone Veneer                             | \$ <u>30.00</u>      | \$ <u>49,080.00</u>  |
| 117.            | 41 L.F.                     | Precast Concrete Culvert                 | \$ <u>9,000.00</u>   | \$ <u>369,000.00</u> |
| 118.            | 64 L.F.                     | Precast Concrete Wingwall,<br>(L-Shaped) | \$ <u>400.00</u>     | \$ <u>25,600.00</u>  |
| 119.            | 89 L.F.                     | Concrete Bridge Parapet                  | \$ <u>400.00</u>     | \$ <u>35,600.00</u>  |

**SCHEDULE OF QUANTITIES & PRICES**

Project Entitled:

**REPLACEMENT OF BRIDGE MT-18 ON WHIPPORWILL VALLEY ROAD AND  
BRIDGE MT-19 ON CHAPEL HILL ROAD  
OVER MCCLEES CREEK  
THE TOWNSHIP OF MIDDLETOWN,  
MONMOUTH COUNTY, NEW JERSEY**

| <b>ITEM NO.</b> | <b>ESTIMATED QUANTITIES</b> | <b>ITEM</b>                                | <b>UNIT PRICE</b> | <b>AMOUNT</b>    |
|-----------------|-----------------------------|--|-------------------|------------------|
| 120.            | 1 Units                     | Bridge Identification Plaque,<br>22" x 22" | \$ <u>1.00</u>    | \$ <u>1.00</u>   |
| 121.            | 156 L.F.                    | 4" PVC Underdrain Pipe                     | \$ <u>1.00</u>    | \$ <u>156.00</u> |

**TOTAL LUMP SUM BID ALL ITEMS** 3,237,630.00  
(Numeric)


three million two hundred thirty-seven thousand six hundred thirty dollars

(Written)

CONTRACTOR: Roman E&G Corp

BY: Joseph E. Belott, Jr.

(Printed)



(Signature)

President/ Secretary

TITLE: \_\_\_\_\_

DATE: 6-21-24