

SIGNATURE PAGE

To the Board of County Commissioners of the County of Monmouth:

**THE UNDERSIGNED HEREBY DECLARES THAT
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE
WITH YOUR REQUIREMENTS.**

Company Name: Sparwick Contracting, Inc _____
(PRINT)

Preparer's Name: Mark Fagersten _____
(PRINT)

Signature:  _____
7-30-24 (DATE)

Address: 21 Sunset Inn Road _____
Lafayette, New Jersey 07848 _____

Telephone No.: (973) 300-4709 _____


Fax No.: (973) 300-4761 _____

E-Mail Address: mfagersten@sparwick.com _____

***** (This should be the email where Contracts would be sent) *****

Contact Person: Mark Fagersten _____

FEIN: _____
(Federal Employee ID)



SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2024/2025 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME
PERIOD OF AUGUST 1, 2024 THROUGH JULY 31, 2025****BID # F-67-2024**

Item Estimated No.	Quantities	Description	Unit Price	Amount
1.	Lump Sum	Performance Bond and Payment Bond	0.01 \$.....	0.01 \$.....
2.	Lump Sum	Owner's & Contractor's Protective Liability Insurance	0.01 \$.....	0.01 \$.....
3.	8 Hours	Traffic Directors	0.01 \$.....	0.08 \$.....
4.	10,000 Units	Uniformed Police Officers Allowance	1.00 \$...1.00....	10,000.00 \$10,000.00..
5.	5 Units	Breakaway Barricades	0.01 \$.....	0.05 \$.....
6.	30 Units	Traffic Cones	0.01 \$.....	0.30 \$.....
7.	8 Units	Drums	0.01 \$.....	0.08 \$.....
8.	4 Units	Construction Signs, 48" x 48"	0.01 \$.....	0.04 \$.....
9.	4 Units	Construction Signs, 60" x 30"	0.01 \$.....	0.04 \$.....
10.	4 Units	Construction Signs, 48" x 24"	0.01 \$.....	0.04 \$.....
11.	4 Units	Construction Signs, 48" x 30"	0.01 \$...0.01.....	0.04 \$...0.04.....
12.	4 Days	Floodlights for Night Time Operations	0.01 \$.....	0.04 \$.....
13.	3 Days	Illuminated Flashing Arrows, 4' x 8'	0.01 \$...0.01.....	0.03 \$...0.03.....
14.	1 Unit	Truck Mounted Attenuator Replacement Cartridge	0.01 \$.....	0.01 \$.....
15.	3 Days	Traffic Control Truck with Mounted Crash Cushions	0.01 \$.....	0.03 \$.....
16.	5 Days	Mobilization of Traffic Control	0.01 \$...0.01.....	0.05 \$...0.05.....
17.	125,000 Units	Materials Allowance	1.00 \$...1.00....	125,000.00 \$ 125,000.00
18.	50,000 Units	Specialty Services and Equipment Allowance	1.00 \$...1.00...	50,000.00 \$ 50,000.00.
19.	4 Hours	Mobilization of Land Based Pile Driver-STD	100.00 \$...100.00	400.00 \$...400.00...

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2024/2025 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME
PERIOD OF AUGUST 1, 2024 THROUGH JULY 31, 2025
BID # F-67-2024**

Item No.	Estimated Quantities	Description	Unit Price	Amount
20.	2 Hours	Mobilization of Land Based Pile Driver-PREM	100.00 \$.....	200.00 \$.....
21.	8 Hours	Mobilization of Barge Based Pile Driver, 60 Foot Piles – STD	140.00 \$.....	1,120.00 \$.....
22.	4 Hours	Mobilization of Barge Based Pile Driver, 60 Foot Piles, PREM	140.00 \$.....	560.00 \$.....
23.	8 Hours	Mobilization of Working Barge, Self-Propelled – STD	0.01 \$.....	0.08 \$.....
24.	4 Hours	Mobilization of Working Barge, Self-Propelled – PREM	0.01 \$.....	0.04 \$.....
25.	16 MH	Diver – STD	810.00 \$.....	12,960.00 \$.....
26.	4 MH	Diver – PREM	0.01 \$.....	0.04 \$.....
27.	8 MH	PE Diver- STD	835.00 \$.....	6,680.00 \$.....
28.	4 MH	PE Diver- PREM	0.01 \$.....	0.04 \$.....
29.	16 MH	Shop Preparation – STD	0.01 \$.....	0.16 \$.....
30.	4 MH	Shop Preparation – PREM	0.01 \$.....	0.04 \$.....
31.	16 MH	Shop Fabrication – STD	0.01 \$.....	0.16 \$.....
32.	4 MH	Shop Fabrication – PREM	0.01 \$.....	0.04 \$.....
33.	200 MH	Timber Work – STD	155.00 \$.....	31,000.00 \$.....
34.	50 MH	Timber Work – PREM	60.00 \$.....	3,000.00 \$.....
35.	500 MH	Concrete Work – STD	155.00 \$.....	77,500.00 \$.....
36.	50 MH	Concrete Work – PREM	60.00 \$.....	3,000.00 \$.....
37.	125 MH	Steel Work – STD	155.00 \$.....	19,375.00 \$.....
38.	50 MH	Steel Work – PREM	60.00 \$.....	3,000.00 \$.....

Proposal (continued)

Sheet No. 5 of 9

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2024/2025 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME
PERIOD OF AUGUST 1, 2024 THROUGH JULY 31, 2025**

BID # F-67-2024

Item No.	Estimated Quantities	Description	Unit Price	Amount
39.	800 MH	Laborer – STD	155.00 \$.....	124,000.00 \$.....
40.	50 MH	Laborer – PREM	60.00 \$.....	3,000.00 \$.....
41.	100 L.F.	6" x 8" x 20" Concrete Vertical Curb	25.00 \$.....	2,500.00 \$.....
42.	100 S.Y.	Concrete Sidewalk, 4" Thick	45.00 \$.....	4,500.00 \$.....
43.	80 S.Y.	Concrete Driveway, Reinforced, 6" Thick	55.00 \$.....	4,400.00 \$.....
44.	10 S.Y.	Detectable Warning Surface	150.00 \$.....	1,500.00 \$.....
45.	350 S.F.	Repair of Concrete Deck, Type A	0.01 \$.....	3.50 \$.....
46.	350 S.F.	Repair of Concrete Deck, Type B	0.01 \$.....	3.50 \$.....
47.	80 S.F.	Repair of Concrete Deck, Type C	0.01 \$.....	0.80 \$.....
48.	40 MH	Travel – STD	0.01 \$.....	0.40 \$.....
49.	4 MH	Travel – PREM	0.01 \$.....	0.04 \$.....
50.	40 Hours	Access Work Boat	100.00 \$.....	4,000.00 \$.....
51.	8 Hours	Manpower Access Machine, Self-Propelled	0.01 \$.....	0.08 \$.....
52.	8 Hours	Working Barge, Self-Propelled – STD	0.01 \$.....	0.08 \$.....
53.	4 Hours	Working Barge, Self-Propelled – PREM	0.01 \$.....	0.04 \$.....
54.	80 Hours	Air Compressor (150-225CFM)	100.00 \$.....	8,000.00 \$.....
55.	24 Hours	Floating Work Platform	100.00 \$.....	2,400.00 \$.....
56.	12 Hours	Water Blast Cleaning Unit	100.00 \$.....	1,200.00 \$.....
57.	8 Hours	Portable Core Drill	0.01 \$.....	0.08 \$.....
58.	8 Hours	Jacking System, 100 Tons	0.01 \$.....	0.08 \$.....
59.	4 Hours	Jacking System, (Pan Cake), 100 Tons	0.01 \$.....	0.08 \$.....
60.	8 Hours	Jacking System, 50 Tons	0.01 \$.....	0.08 \$.....

Proposal (continued)

Sheet No. 6 of 9

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2024/2025 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME
PERIOD OF AUGUST 1, 2024 THROUGH JULY 31, 2025**

BID # F-67-2024

Item Estimated No.	Quantities	Description	Unit Price	Amount
61.	8 Hours	Jacking System, (Pan Cake), 50 Tons	0.01 \$.....	0.08 \$.....
62.	8 Hours	Mechanical Mortar/Grout Mixer	50.00 \$.....	400.00 \$.....
63.	8 Hours	Mechanical Concrete Mixer	50.00 \$.....	400.00 \$.....
64.	12 Hours	Blast Cleaning Unit	50.00 \$.....	600.00 \$.....
65.	4 Hours	Portable Walk Behind Concrete Saw	50.00 \$.....	200.00 \$.....
66.	40 Hours	Dewatering	0.01 \$.....	0.40 \$.....
67.	4 Hours	Delamination Survey	0.01 \$.....	0.04 \$.....
68.	4 Hours	Pneumatically Applied Mortar System	0.01 \$.....	0.04 \$.....
69.	8 Hours	Mud Jacking System	0.01 \$.....	0.08 \$.....
70.	200 Hours	Pickup Truck, 4 x 2, Gas Powered - STD	100.00 \$.....	20,000.00 \$.....
71.	4 Hours	Pickup Truck, 4 x 2, Gas Powered - PREM	0.01 \$.....	0.04 \$.....
72.	200 Hours	Stake Body Truck – STD	100.00 \$.....	20,000.00 \$.....
73.	4 Hours	Stake Body Truck – PREM	0.01 \$.....	0.04 \$.....
74.	24 Hours	Truck Mounted Crane – STD	500.00 \$.....	12,000.00 \$.....
75.	4 Hours	Truck Mounted Crane – PREM	500.00 \$.....	2,000.00 \$.....
76.	250 Hours	Excavator -STD	200.00 \$.....	50,000.00 \$.....
77.	8 Hours	Excavator -PREM	150.00 \$.....	1,200.00 \$.....
78.	80 Hours	Loader – STD	150.00 \$.....	12,000.00 \$.....
79.	4 Hours	Loader – PREM	150.00 \$.....	600.00 \$.....
80.	24 Hours	Telescopic Forklift- STD	0.01 \$.....	0.24 \$.....
81.	4 Hours	Telescopic Forklift- PREM	0.01 \$.....	0.04 \$.....
82.	8 Hours	Manpower Access Machine, Truck Mounted - STD	50.00 \$.....	400.00 \$.....

Proposal (continued)

Sheet No. 7 of 9

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2024/2025 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME
PERIOD OF AUGUST 1, 2024 THROUGH JULY 31, 2025****BID # F-67-2024**

Item Estimated No.	Quantities	Description	Unit Price	Amount
83.	4 Hours	Manpower Access Machine, Truck Mounted - PREM	0.01 \$.....	0.04 \$.....
84.	100 Hours	Dump Truck, 10 CY – STD	100.00 \$.....	10,000.00 \$.....
85.	4 Hours	Dump Truck, 10 CY – PREM	100.00 \$.....	400.00 \$.....
86.	100 Hours	Tandem Dump Truck, 16 CY – STD	100.00 \$.....	10,000.00 \$.....
87.	4 Hours	Tandem Dump Truck, 16 CY – PREM	100.00 \$.....	400.00 \$.....
88.	20 Hours	Land Based Pile Driver - STD	500.00 \$.....	10,000.00 \$.....
89.	4 Hours	Land Based Pile Driver – PREM	500.00 \$.....	2,000.00 \$.....
90.	8 Hours	Barge Based Pile Driver, 60 Foot Piles - STD	500.00 \$.....	4,000.00 \$.....
91.	2 Hours	Barge Based Pile Driver, 60 Foot Piles - PREM	500.00 \$.....	1,000.00 \$.....
92.	75 Hours	Combination Loader/Backhoe - STD	0.01 \$.....	0.75 \$.....
93.	4 Hours	Combination Loader/Backhoe - PREM	0.01 \$.....	0.04 \$.....
94.	8 Hours	Concrete Pump - STD	125.00 \$.....	1,000.00 \$.....
95.	4 Hours	Concrete Pump - PREM	125.00 \$.....	500.00 \$.....
96.	1 Day	Snooper, On-Call Daily	5,500.00 \$.....	5,500.00 \$.....
97.	1 Week	Snooper, On-Call Weekly	0.01 \$.....	0.01 \$.....
Site 1: Bridge W-7				
98.	132 LF	16" Diameter Timber Pile Jacket and Grout – Furnished	219.00 \$.....	28,908.00 \$.....
99.	120 LF	16" Diameter Timber Pile Jacket and Grout – Installed	1,650.00 \$.....	198,000.00 \$.....
100.	120 LF	4"x12" Timber Cross Bracing – Furnished	40.00 \$.....	4,800.00 \$.....
101.	60 LF	4"x12" Timber Cross Bracing – Installed	615.00 \$.....	36,900.00 \$.....

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2024/2025 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME
PERIOD OF AUGUST 1, 2024 THROUGH JULY 31, 2025
BID # F-67-2024**

Site 2: Dutch Lane Drainage Improvements

102.	1 Lump Sum	Maintenance and Protection of Traffic, Dutch Lane	65,000.00 \$.....	65,000.00 \$.....
103.	20,000 Dollar	Uniformed Police Officers Allowance, Dutch Lane	\$1.00	\$20,000.00
104.	1 Lump Sum	Clearing Site, Dutch Lane	\$.....60,000.00	\$.....60,000.00
105.	742 CY	Excavation, Unclassified	\$....30.00.....	\$...22,260.00.
106.	1,052 SY	Geotextile	\$.....1.50	\$.....1,578.00
107.	315 SY	Dense-Graded Aggregate Base Course, 6" Thick	15.00	4,725.00
108.	171 CY	Coarse Aggregate, Size No. 57	\$.....100.00	\$.....17,100.00
109.	27 GAL	Tack Coat	\$.....1.00	\$.....27.00
110.	27 GAL	Prime Coat	1.00	27.00
111.	40 TON	Hot Mix Asphalt 9.5 M 64 Surface Coarse	\$.....235.00	\$.....9,400.00
112.	115 TON	Hot Mix Asphalt 19 M 64 Base Coarse	\$....235.00....	\$...27,025.00.
113.	273 LF	15" Reinforced Concrete Pipe	\$.....70.00	\$.....19,110.00
114.	856 LF	12" Perforated High Density Polyethylene Pipe	\$....20.00.....	\$...17,120.00
115.	8 Unit	Inlet, Type A	\$.....4,200.00	\$.....33,600.00
116.	1 Unit	Inlet, Type B	\$.....5,000.00	\$.....5,000.00
117.	1 Unit	Inlet, Type E	\$...5,000.00..	\$...5,000.00..
118.	2 Unit	Reconstructed Inlet, Type B, Using Existing Casting	\$.....2,000.00	\$.....4,000.00
119.	3 Unit	Curb Piece	\$.....450.00	\$.....1,350.00
120.	16 SY	Concrete Island, 4" Thick	\$....200.00....	\$...3,200.00..

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**THE 2024/2025 ON-CALL MAINTENANCE CONTRACT FOR ROADWAYS AND BRIDGES
VARIOUS LOCATIONS IN THE COUNTY OF MONMOUTH FOR THE ESTIMATED TIME
PERIOD OF AUGUST 1, 2024 THROUGH JULY 31, 2025**

BID # F-67-2024

121.	60 LF	12" x 13" Concrete Sloping Curb	85.00 \$.....	5,100.00 \$.....
122.	97 LF	Belgian Block Curb	60.00 \$.....	5,820.00 \$.....
123.	341 LF	Removal of Traffic Stripes	8.00 \$.....	2,728.00 \$.....
124.	693 LF	Traffic Stripe, Long Life, Thermoplastic 4"	4.00 \$.....	2,772.00 \$.....
125.	63 SF	Traffic Marking Symbols	40.00 \$.....	2,520.00 \$.....
126.	45 SF	Regulatory and Warning Sign	45.00 \$.....	2,025.00 \$.....
127.	2 Unit	Solar Powered Beacon Assembly	1,500.00 \$.....	3,000.00 \$.....
128.	181 CY	Borrow Topsoil	65.00 \$.....	11,765.00 \$.....
129.	959 SY	Fertilizing and Seeding, Type 13	3.00 \$.....	2,877.00 \$.....
130.	959 SY	Erosion Control Matting, Type 1	6.00 \$.....	5,754.00 \$.....
131.	959 SY	Straw Mulching	1.00 \$.....	959.00 \$.....

1,293,357.01

TOTAL LUMP SUM BID ALL ITEMS

(Numeric)


ONE MILLION TWO HUNDRED NINETY THREE THOUSAND THREE HUNDRED FIFTY SEVEN DOLLARS AND ONE CENT

(Written)

CONTRACTOR: Sparwick Contracting, Inc

BY: Mark Fagersten Vice President

(Printed)



(Signature)

DATE: 7/30/24

