

PROPOSAL

to the

**BOARD OF COUNTY COMMISSIONERS
COUNTY OF MONMOUTH, NEW JERSEY**

for the

Project Entitled:

**2021 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS
AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACE)
AT VARIOUS MONMOUTH COUNTY LOCATIONS
FOR THE PERIOD SEPTEMBER 1, 2021 THROUGH AUGUST 31, 2022**

RFB #: F-88-2021

The undersigned hereby declare that he/she has carefully examined the Notice to Bidders, Standard Specifications, Addendum(s) to Standard Specifications, these Special Provisions, Form of Contract and Bond for the Project named above; that he/she has carefully examined the site of the Project as provided in Section 102 of the 2007 Standard Specifications and that he/she will contract to carry out and complete said Project as specified and delineated at the prices per unit measure for each scheduled item of work stated in the Schedule of Prices.

It is understood that the total price, stated by the undersigned in the Schedule of Prices for the various item, is based on the estimated quantities and will control in the awarding of the Contract.

It is further understood that the quantities stated in this Schedule of Prices are estimates only and may be increased or decreased as provided for in the Specifications.

Submitted By:

The undersigned is a Partnership, an individual, Limited Liability Company, or a Corporation under the laws of the State of NEW JERSEY, having principal offices at

CONTRACTOR: FDM CONSTRUCTION LLC

ADDRESS: 90 WILLOW ST CARTERET N.J. 07008

TELEPHONE: 862-849-3859 FAX: 732-969-0595

BY: HUGO FERNANDES


(Printed)

[Signature]

(Signed)

TITLE: OWNER

DATE: 8-30-21



SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**2021 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS
AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACE)
AT VARIOUS MONMOUTH COUNTY LOCATIONS
FOR THE PERIOD SEPTEMBER 1, 2021 THROUGH AUGUST 31, 2022**

RFB # F-88-2021

<u>ITEM ESTIMATED NO.</u>	<u>QUANTITIES</u>	<u>ITEM</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1.	8 Unit	Mobilization (Standard)	\$ <u>2,300⁻</u>	\$ <u>18,400⁻</u>
2.	2 Unit	Mobilization (Premium)	\$ <u>2,300⁻</u>	\$ <u>4,600⁻</u>
3.	15 Unit	Breakaway Barricade	\$ <u>1⁻</u>	\$ <u>15⁻</u>
4.	60 Unit	Drum	\$ <u>1⁻</u>	\$ <u>60⁻</u>
5.	60 Unit	Traffic Cone	\$ <u>1⁻</u>	\$ <u>60⁻</u>
6.	1 Unit	Construction Signs, 24" x 18"	\$ <u>1⁻</u>	\$ <u>1⁻</u>
7.	2 Unit	Construction Signs, 48" x 24"	\$ <u>1⁻</u>	\$ <u>2⁻</u>
8.	20 Unit	Construction Signs, 48" x 48"	\$ <u>1⁻</u>	\$ <u>20⁻</u>
9.	1 Unit	Flashing Arrow Board, 4' x 8'	\$ <u>1,000⁻</u>	\$ <u>1,000⁻</u>
10.	1 Unit	Traffic Control Truck with Mounted Crash Cushion	\$ <u>4,500⁻</u>	\$ <u>4,500⁻</u>
11.	4,000 Unit	Uniformed Police Officers Allowance	\$ <u>1.00</u>	\$ <u>4,000.00</u>
12.	40 Hour	Traffic Director, Flagger	\$ <u>1⁻</u>	\$ <u>40⁻</u>
13.	40 S.Y.	Remove Sidewalk – Under 40 Square Yards	\$ <u>20⁻</u>	\$ <u>800⁻</u>
14.	450 S.Y.	Remove Sidewalk – Over 40 Square Yards	\$ <u>20⁻</u>	\$ <u>9,000⁻</u>
15.	20 S.Y.	Remove Driveway – Under 20 Square Yards	\$ <u>20⁻</u>	\$ <u>400⁻</u>
16.	40 S.Y.	Remove Driveway – Over 20 Square Yards	\$ <u>20⁻</u>	\$ <u>800⁻</u>
17.	200 L.F.	Remove Curb – Under 100 Linear Feet	\$ <u>5⁻</u>	\$ <u>1,000⁻</u>

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**2021 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS
AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACE)
AT VARIOUS MONMOUTH COUNTY LOCATIONS
FOR THE PERIOD SEPTEMBER 1, 2021 THROUGH AUGUST 31, 2022**

RFB # F-88-2021

<u>ITEM ESTIMATED NO. QUANTITIES</u>	<u>ITEM</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
18. 1,500 L.F.	Remove Curb – Over 100 Linear Feet	\$ <u>5-</u>	\$ <u>7,500-</u>
19. 20 S.Y.	Remove Island – Under 40 Square Yards	\$ <u>20-</u>	\$ <u>400-</u>
20. 40 S.Y.	Remove Island – Over 40 Square Yards	\$ <u>20-</u>	\$ <u>800-</u>
21. 4 C.Y.	Excavation, Test Pit	\$ <u>1-</u>	\$ <u>4-</u>
22. 150 C.Y.	Excavation, Unclassified	\$ <u>1-</u>	\$ <u>150-</u>
23. 150 C.Y.	Dense Graded Aggregate Base Course, Variable Thickness	\$ <u>1-</u>	\$ <u>150-</u>
24. 250 S.Y.	Hot Mix Asphalt Pavement Restoration	\$ <u>45-</u>	\$ <u>11,250-</u>
25. 10 S.Y.	Hot Mix Asphalt Driveway, 6" Thick	\$ <u>80-</u>	\$ <u>800-</u>
26. 20 L.F.	12" Ductile Iron Pipe	\$ <u>140-</u>	\$ <u>2,800-</u>
27. 16 L.F.	15" Reinforced Concrete Pipe, Class III	\$ <u>120-</u>	\$ <u>1,920-</u>
28. 16 L.F.	18" Reinforced Concrete Pipe, Class III	\$ <u>200-</u>	\$ <u>3,200-</u>
29. 16 L.F.	24" Reinforced Concrete Pipe, Class III	\$ <u>250-</u>	\$ <u>4,000-</u>
30. 1 Unit	Inlet, Type A	\$ <u>2,600-</u>	\$ <u>2,600-</u>
31. 1 Unit	Inlet, Type B	\$ <u>3,000-</u>	\$ <u>3,000-</u>
32. 1 Unit	Inlet, Type E	\$ <u>3,000-</u>	\$ <u>3,000-</u>
33. 1 Unit	Manhole, 4' Diameter	\$ <u>4,500-</u>	\$ <u>4,500-</u>
34. 1 Unit	Inlet Converted to Manhole	\$ <u>2,500-</u>	\$ <u>2,500-</u>

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**2021 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS
AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACE)
AT VARIOUS MONMOUTH COUNTY LOCATIONS
FOR THE PERIOD SEPTEMBER 1, 2021 THROUGH AUGUST 31, 2022**

RFB # F-88-2021

<u>ITEM ESTIMATED NO. QUANTITIES</u>	<u>ITEM</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
35. 12 Unit	Reset Existing Casting	\$ <u>450</u> ⁻	\$ <u>5,400</u> ⁻
36. 1 Unit	Reconstructed Inlet, Type B, Using New Casting	\$ <u>1,800</u>	\$ <u>1,800</u> ⁻
37. 1 Unit	Reconstructed Inlet, Type B, Using Existing Casting	\$ <u>1,800</u>	\$ <u>1,800</u> ⁻
38. 1 Unit	Reconstructed Manhole, Using New Casting	\$ <u>1,800</u> ⁻	\$ <u>1,800</u>
39. 1 Unit	Reconstructed Manhole, Using Existing Casting	\$ <u>1,500</u> ⁻	\$ <u>1,500</u> ⁻
40. 1 Unit	Curb Piece, Driveway Access Backplate	\$ <u>800</u> ⁻	\$ <u>800</u> ⁻
41. 40 S.Y.	Concrete Sidewalk, 4" Thick – Under 40 Square Yards	\$ <u>80</u> ⁻	\$ <u>3,200</u> ⁻
42. 450 S.Y.	Concrete Sidewalk, 4" Thick – Over 40 Square Yards	\$ <u>80</u> ⁻	\$ <u>36,000</u> ⁻
43. 10 S.Y.	Concrete Driveway, Reinforced, 6" Thick – Under 20 Square Yards	\$ <u>90</u> ⁻	\$ <u>900</u> ⁻
44. 40 S.Y.	Concrete Driveway, Reinforced, 6" Thick – Over 20 Square Yards	\$ <u>90</u> ⁻	\$ <u>3,600</u> ⁻
45. 10 S.Y.	Concrete Island, 4" Thick – Under 40 Square Yards	\$ <u>80</u> ⁻	\$ <u>800</u> ⁻
46. 40 S.Y.	Concrete Island, 4" Thick – Over 40 Square Yards	\$ <u>80</u> ⁻	\$ <u>3,200</u> ⁻
47. 20 S.Y.	Detectable Warning Surface	\$ <u>250</u> ⁻	\$ <u>5,000</u> ⁻

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**2021 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS
AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACE)
AT VARIOUS MONMOUTH COUNTY LOCATIONS
FOR THE PERIOD SEPTEMBER 1, 2021 THROUGH AUGUST 31, 2022**

RFB # F-88-2021

<u>ITEM NO.</u>	<u>ESTIMATED QUANTITIES</u>	<u>ITEM</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
48.	125 L.F.	6" x 8" x 20" Concrete Vertical Curb – Under 100 Linear Feet	\$ <u>30</u> -	\$ <u>3,750</u> -
49.	2,650 L.F.	6" x 8" x 20" Concrete Vertical Curb – Over 100 Linear Feet	\$ <u>30</u> -	\$ <u>79,500</u> -
50.	20 L.F.	Belgian Block Curb – Under 100 Linear Feet	\$ <u>30</u> -	\$ <u>600</u> -
51.	100 L.F.	Belgian Block Curb – Over 100 Linear Feet	\$ <u>30</u> -	\$ <u>3,000</u> -
52.	40 S.Y.	Reset Concrete/Brick Pavers	\$ <u>75</u> -	\$ <u>3,000</u> -
53.	20 S.Y.	Concrete/Brick Pavers	\$ <u>150</u> -	\$ <u>3,000</u> -
54.	1 Unit	Reset Water Valve Box	\$ <u>100</u> -	\$ <u>100</u> -
55.	2 Unit	Reset Junction Box	\$ <u>850</u> -	\$ <u>1,700</u> -
56.	500 S.Y.	Topsoiling, 4" Thick	\$ <u>5</u> -	\$ <u>2,500</u> -
57.	500 S.Y.	Fertilizing and Seeding, Type A-3	\$ <u>1</u> -	\$ <u>500</u> -
58.	500 S.Y.	Straw Mulching	\$ <u>1</u> -	\$ <u>500</u> -
59.	20 L.F.	Reset Landscape Retaining Wall, 1' Exposed Height or Less	\$ <u>25</u> -	\$ <u>500</u> -

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

2021 ON-CALL CONTRACT FOR CONCRETE CURBS, SIDEWALKS
AND DRIVEWAYS (NEW, REMOVAL, REPAIR, REPLACE)
AT VARIOUS MONMOUTH COUNTY LOCATIONS
FOR THE PERIOD SEPTEMBER 1, 2021 THROUGH AUGUST 31, 2022

RFB # F-88-2021

TOTAL LUMP SUM BID ALL ITEMS: 257,722.00
(Numeric)

Two Hundred Fifty Seven Thousand Seven Hundred Twenty Two
(Written) Dollars

CONTRACTOR: FDM CONSTRUCTION LLC

BY: HUGO FERNANDES
(Printed)

[Signature]
(Signature)

TITLE: OWNER

DATE: 8-30-21