


SIGNATURE PAGE

To the Board of County Commissioners of the County of Monmouth:

**THE UNDERSIGNED HEREBY DECLARES THAT
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE
WITH YOUR REQUIREMENTS.**

Company Name: CMS CONSTRUCTION INC.
(PRINT)

Preparer's Name: CARLOS DASILVA
(PRINT)

Signature:  10-02-2024
(DATE)

Address: 521 NORTH AVENUE
PLAINFIELD, NJ 07060

Telephone No.: 908-668-4368

Fax No.: 973-718-4005

E-Mail Address: MPEREIRA CMS CONSTRUCTION @GMAIL.COM

*****(This should be the email where Contracts would be sent)*****

Contact Person: CARLOS DASILVA

FEIN: _____
(Federal Employee ID)

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

**PARTIAL LOWERING OF RED VALLEY DAM
NJDEP FILE NO. 28-058
AT BRIDGE U-1
ON CR 526 (TRENTON – LAKEWOOD ROAD)
IN THE TOWNSHIP OF UPPER FREEHOLD
MONMOUTH COUNTY, NEW JERSEY
F-93-2024**


ITEM NO.	ESTIMATED QUANTITIES	ITEM	UNIT PRICE	AMOUNT
1.	Lump Sum	Mobilization and Demobilization	\$ <u>15,000.00</u>	\$ <u>15,000.00</u>
2.	Lump Sum	Maintenance and Protection of Stream Flow	\$ <u>18,000.00</u>	\$ <u>18,000.00</u>
3.	Lump Sum	Maintenance and Protection of Traffic	\$ <u>12,000.00</u>	\$ <u>12,000.00</u>
4.	5,000 Dollar	Uniformed Police Officers Allowance	\$ <u>1.00</u>	\$ <u>5,000.00</u>
5.	Lump Sum	Clearing Site, Structure	\$ <u>65,000.00</u>	\$ <u>65,000.00</u>
6.	Lump Sum	Fish Salvage and Restocking	\$ <u>21,000.00</u>	\$ <u>21,000.00</u>

TOTAL LUMP SUM BID ALL ITEMS \$ 136,000.00
(Numeric)

ONE HUNDRED THIRTY SIX THOUSAND DOLLARS
(Written)

CONTRACTOR: CMS CONSTRUCTION INC.

BY: CARLOS DASILVA
(Printed)


(Signature)

TITLE: PRESIDENT

DATE: 10-02-2024