

PROPOSAL

to the

**BOARD OF CHOSEN FREEHOLDERS
COUNTY OF MONMOUTH, NEW JERSEY**

for the Project Entitled:

**THE REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY**

RFB # F-99-2020

The undersigned hereby declare that he/she has carefully examined the Advertisement, Standard Specifications, Addendum(s) to Standard Specifications, Instructions to Bidders, Form of Contract and Bond for the Project named above; that he/she has carefully examined the site of the Project as provided in Section 102 of the 2019 Standard Specifications and that he/she will contract to carry out and complete said Project as specified and delineated at the prices per unit measure for each scheduled item of work stated in the Schedule of Prices.

It is understood that the total price, stated by the undersigned in the Schedule of Prices for the various item, is based on the estimated quantities and will control in the awarding of the Contract.

It is further understood that the quantities stated in this Schedule of Prices are estimates only and may be increased or decreased as provided for in the Specifications.

Submitted By:

The undersigned is a Partnership, an individual, or a Corporation under the laws of the State of NEW JERSEY, having principal offices at

CONTRACTOR: IEW CONSTRUCTION GROUP, INC.

ADDRESS: 75 SCULPTORS WAY HAMILTON NJ 08619

TELEPHONE: 609-586-5005 FAX: 609-586-0356

BY: DARRELL D. HARMS VICE PRESIDENT

(Printed)
(Signed)

TITLE: _____

DATE: 3-24-2021

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1	151006M	PERFORMANCE BOND AND PAYMENT BOND	DOLL	DOLL	<u>\$560,000.00</u>	<u>\$560,000.00</u>
2	152015P	POLLUTION LIABILITY INSURANCE	DOLL	DOLL	<u>\$115,000.00</u>	<u>\$115,000.00</u>
3	153003P	PROGRESS SCHEDULE	LS	LS	<u>\$35,000.00</u>	<u>\$35,000.00</u>
4	153005M	PROGRESS SCHEDULE UPDATE	U	24	<u>\$500.00</u>	<u>\$12,000.00</u>
5	153011M	TRAINEES	HOUR	6,450	<u>\$ 0.01</u>	<u>\$ 64.50</u>
6	154003P	MOBILIZATION	LS	LS	<u>\$8630,000.00</u>	<u>\$8630,000.00</u>
7	155015M	FIELD OFFICE TYPE E SET UP	U	1	<u>\$39,000.00</u>	<u>\$39,000.00</u>
8	155033M	FIELD OFFICE TYPE E MAINTENANCE	MO	45	<u>\$ 4,000.00</u>	<u>\$18,000.00</u>
9	157004M	CONSTRUCTION LAYOUT	DOLL	DOLL	<u>\$550,000.00</u>	<u>\$550,000.00</u>
10	157006M	MONUMENT	U	5	<u>\$1,800.00</u>	<u>\$9,000.00</u>
11	158003M	CAUTION FENCE	LF	1,648	<u>\$ 8.00</u>	<u>\$13,184.00</u>
12	158006M	SILT FENCE	LF	3,215	<u>\$ 8.00</u>	<u>\$25,720.00</u>
13	158009M	HEAVY DUTY SILT FENCE, ORANGE	LF	256	<u>\$ 9.00</u>	<u>\$2,304.00</u>

TOTAL THIS SHEET \$ 10,171,272.50

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
14	158030M	INLET FILTER TYPE 2, 2' X 4'	U	31	\$ <u>357.00</u>	\$ <u>11,067.00</u>
15	158033M	INLET FILTER TYPE 2, 4' X 4'	U	1	\$ <u>428.00</u>	\$ <u>428.00</u>
16	158048M	FLOATING TURBIDITY BARRIER, TYPE 3	LF	208	\$ <u>74.00</u>	\$ <u>15,392.00</u>
17	158060M	CONSTRUCTION DRIVEWAY	T	109	\$ <u>90.00</u>	\$ <u>9,810.00</u>
18	158063P	CONCRETE WASHOUT SYSTEM	LS	LS	\$ <u>24,000.00</u>	\$ <u>24,000.00</u>
19	158072M	OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U	2	\$ <u>1,200.00</u>	\$ <u>2,400.00</u>
20	159003M	BREAKAWAY BARRICADE	U	23	\$ <u>150.00</u>	\$ <u>3,450.00</u>
21	159006M	DRUM	U	81	\$ <u>65.00</u>	\$ <u>5,265.00</u>
22	159012M	CONSTRUCTION SIGNS	SF	727	\$ <u>14.00</u>	\$ <u>10,178.00</u>
23	159015M	CONSTRUCTION IDENTIFICATION SIGN, 4' X 6'	U	3	\$ <u>838.00</u>	\$ <u>2,514.00</u>
24	159021P	CONSTRUCTION BARRIER CURB	LF	803	\$ <u>111.00</u>	\$ <u>89,133.00</u>
25	159030M	PORTABLE VARIABLE MESSAGE SIGN	U	7	\$ <u>11,000.00</u>	\$ <u>77,000.00</u>
26	159042M	TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 10 MODULES	U	2	\$ <u>8,600.00</u>	\$ <u>17,200.00</u>

TOTAL THIS SHEET \$ 267,837.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
27	159108M	TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U	1	\$ <u>1.00</u>	\$ <u>1.00</u>
28	159126M	TEMPORARY TRAFFIC STRIPES, 4"	LF	24,642	\$ <u>0.30</u>	\$ <u>7,392.60</u>
29	159132M	TEMPORARY PAVEMENT MARKINGS	SF	185	\$ <u>4.00</u>	\$ <u>740.00</u>
30	159141M	TRAFFIC DIRECTORS FLAGGER	HOUR	224	\$ <u>105.00</u>	\$ <u>23,520.00</u>
31	159450M	UNIFORMED POLICE OFFICERS ALLOWANCE	DOLL	DOLL	\$ <u>45,000</u>	\$ <u>45,000</u>
32	160004M	FUEL PRICE ADJUSTMENT	DOLL	DOLL	\$ <u>17,900</u>	\$ <u>17,900</u>
33	160007M	ASPHALT PRICE ADJUSTMENT	DOLL	DOLL	\$ <u>17,600</u>	\$ <u>17,600</u>
34	161003P	FINAL CLEANUP	LS	LS	\$ <u>36,000.00</u>	\$ <u>36,000.00</u>
35	201003P	CLEARING SITE	LS	LS	\$ <u>50,000.00</u>	\$ <u>50,000.00</u>
36	201033M	DEMOLITION, PARCEL (10)	U	1	\$ <u>89,000.00</u>	\$ <u>89,000.00</u>
37	201036M	REMOVAL OF ASBESTOS, PARCEL (10)	U	1	\$ <u>96,000.00</u>	\$ <u>96,000.00</u>
38	202003P	STRIPPING	ACRE	2	\$ <u>15,500.00</u>	\$ <u>31,000.00</u>
39	202006M	EXCAVATION, TEST PIT	CY	8	\$ <u>300.00</u>	\$ <u>2,400.00</u>

TOTAL THIS SHEET \$ 416,553.60

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
40	202009P	EXCAVATION, UNCLASSIFIED	CY	4,128	\$ <u>27.00</u>	\$ <u>111,456.00</u>
41	202015P	EXCAVATION, REGULATED MATERIAL	CY	69	\$ <u>65.00</u>	\$ <u>4,485.00</u>
42	202021P	REMOVAL OF PAVEMENT	SY	9,903	\$ <u>34.00</u>	\$ <u>336,702.00</u>
43	202027M 202024M	DISPOSAL OF REGULATED MATERIAL, HAZARDOUS	T	104	\$ <u>50.00</u>	\$ <u>5,200.00</u>
44	203009P	I-9 SOIL AGGREGATE	CY	20	\$ <u>112.00</u>	\$ <u>2,240.00</u>
45	203041P	GEOTEXTILE, ROADWAY STABILIZATION	SY	9,214	\$ <u>4.00</u>	\$ <u>36,856.00</u>
46	302042P	DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	SY	8,651	\$ <u>12.00</u>	\$ <u>103,812.00</u>
47	302048P	DENSE-GRADED AGGREGATE BASE COURSE, 12" THICK	SY	564	\$ <u>15.00</u>	\$ <u>8,460.00</u>
48	304003P	CONCRETE BASE COURSE, 8" THICK	SY	360	\$ <u>89.00</u>	\$ <u>32,040.00</u>
49	401009P	HMA MILLING, 3" OR LESS	SY	5,124	\$ <u>7.00</u>	\$ <u>35,868.00</u>
50	401030M	TACK COAT	GAL	1,811	\$ <u>5.00</u>	\$ <u>9,055.00</u>
51	401036M	PRIME COAT	GAL	3,620	\$ <u>0.01</u>	\$ <u>36.20</u>
52	401061M	HOT MIX ASPHALT 12.5 M E SURFACE COURSE	T	1,892	\$ <u>109.00</u>	\$ <u>206,228.00</u>

TOTAL THIS SHEET \$ 892,438.20

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
53	401096M	HOT MIX ASPHALT 19 M 64 BASE COURSE	T	3,118	\$ <u>100.00</u>	\$ <u>311,800.00</u>
54	405003P	UNDERLAYER PREPARATION	SY	396	\$ <u>15.00</u>	\$ <u>5,940.00</u>
55	601120P	12" REINFORCED CONCRETE PIPE	LF	41	\$ <u>159.00</u>	\$ <u>6,519.00</u>
56	601122P	15" REINFORCED CONCRETE PIPE	LF	807	\$ <u>71.00</u>	\$ <u>57,297.00</u>
57	601124P	18" REINFORCED CONCRETE PIPE	LF	315	\$ <u>74.00</u>	\$ <u>23,310.00</u>
58	601128P	24" REINFORCED CONCRETE PIPE	LF	780	\$ <u>95.00</u>	\$ <u>74,100.00</u>
59	602006P	CONCRETE HEADWALL	CY	4	\$ <u>1,400.00</u>	\$ <u>5,600.00</u>
60	602009M	INLET, TYPE A	U	2	\$ <u>4,400.00</u>	\$ <u>8,800.00</u>
61	602012M	INLET, TYPE B	U	14	\$ <u>4,800.00</u>	\$ <u>67,200.00</u>
62	602013M	INLET, TYPE DOUBLE B	U	3	\$ <u>8,900.00</u>	\$ <u>26,700.00</u>
63	602018M	INLET, TYPE E	U	1	\$ <u>5,300.00</u>	\$ <u>5,300.00</u>
64	602054M	MANHOLE, 4' DIAMETER	U	7	\$ <u>6,600.00</u>	\$ <u>46,200.00</u>
65	602096M	INLET CONVERTED TO MANHOLE	U	1	\$ <u>3,100.00</u>	\$ <u>3,100.00</u>

TOTAL THIS SHEET \$ 641,866.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
66	602099M	RESET EXISTING CASTING	U	2	\$ <u>1,500.00</u>	\$ <u>3,000.00</u>
67	602108M	SET INLET TYPE E, CASTING	U	2	\$ <u>1,500.00</u>	\$ <u>3,000.00</u>
68	602123M	RECONSTRUCTED INLET, TYPE B, USING EXISTING CASTING	U	3	\$ <u>3,000.00</u>	\$ <u>9,000.00</u>
69	603051P	RIPRAP STONE CHANNEL PROTECTION, 30" THICK (D50=15")	SY	59	\$ <u>252.00</u>	\$ <u>14,868.00</u>
70	604003P	GABION WALL	CY	13	\$ <u>703.00</u>	\$ <u>9,139.00</u>
71	605183P	TEMPORARY CHAIN-LINK FENCE, 6' HIGH	LF	1,852	\$ <u>22.00</u>	\$ <u>40,744.00</u>
72	605193P	HANDRAIL	LF	68	\$ <u>351.00</u>	\$ <u>23,868.00</u>
73	605197P	WOOD STOCKADE FENCE, TEMPORARY	LF	1,231	\$ <u>66.00</u>	\$ <u>81,246.00</u>
74	605240P	SPLIT RAIL FENCE, 4' HIGH	LF	572	\$ <u>30.00</u>	\$ <u>17,160.00</u>
75	606006P	HOT MIX ASPHALT SIDEWALK, 5" THICK	SY	1,653	\$ <u>106.00</u>	\$ <u>175,218.00</u>
76	606012P	CONCRETE SIDEWALK, 4" THICK	SY	1,957	\$ <u>78.00</u>	\$ <u>152,646.00</u>
77	606028P	RESET PRECAST CONCRETE PAVERS	SY	32	\$ <u>558.00</u>	\$ <u>17,856.00</u>
78	606039P	HOT MIX ASPHALT DRIVEWAY, 6" THICK	SY	378	\$ <u>83.00</u>	\$ <u>31,374.00</u>

TOTAL THIS SHEET \$ 579,119.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
79	606044P	STONE OR GRAVEL DRIVEWAY, 6" THICK	SY	301	\$ <u>18.00</u>	\$ <u>5,418.00</u>
80	606051P	CONCRETE DRIVEWAY, 6" THICK	SY	75	\$ <u>111.00</u>	\$ <u>8,325.00</u>
81	606057P	CONCRETE DRIVEWAY, REINFORCED, 6" THICK	SY	115	\$ <u>167.00</u>	\$ <u>19,205.00</u>
82	606075P	CONCRETE ISLAND, 4" THICK	SY	77	\$ <u>223.00</u>	\$ <u>17,171.00</u>
83	606084P	DETECTABLE WARNING SURFACE	SY	42	\$ <u>558.00</u>	\$ <u>23,436.00</u>
84	606095P	TURF PAVERS	SY	72	\$ <u>444.00</u>	\$ <u>31,968.00</u>
85	606103P	STAMPED COLORED CONCRETE SIDEWALKS, 4" THICK	SY	71	\$ <u>558.00</u>	\$ <u>39,618.00</u>
86	606108P	CONCRETE STEPS	CY	12	\$ <u>2,200.00</u>	\$ <u>26,400.00</u>
87	607018P	9" X 16" CONCRETE VERTICAL CURB	LF	2,022	\$ <u>33.00</u>	\$ <u>66,726.00</u>
88	607068P	6" X 8" X 20" CONCRETE VERTICAL CURB	LF	2,318	\$ <u>31.00</u>	\$ <u>71,858.00</u>
89	607084P	9" X 6" HOT MIX ASPHALT CURB	LF	485	\$ <u>27.00</u>	\$ <u>13,095.00</u>
90	608003P	NONVEGETATIVE SURFACE, HOT MIX ASPHALT	SY	70	\$ <u>87.00</u>	\$ <u>6,090.00</u>
91	609003M	BEAM GUIDE RAIL	LF	85	\$ <u>133.00</u>	\$ <u>11,305.00</u>

TOTAL THIS SHEET \$ 340,615.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
92	609027M	TANGENT GUIDE RAIL TERMINAL	U	1	\$ <u>10,600.00</u>	\$ <u>10,600.00</u>
93	609058M	APPROACH GUIDE RAIL TRANSITION TL-2	U	1	\$ <u>9,400.00</u>	\$ <u>9,400.00</u>
94	610003M	TRAFFIC STRIPES, 4"	LF	13,822	\$ <u>0.50</u>	\$ <u>6,911.00</u>
95	610007M	TRAFFIC STRIPES, 8"	LF	1,095	\$ <u>1.00</u>	\$ <u>1,095.00</u>
96	610012M	RPM, MONO-DIRECTIONAL, WHITE LENS	U	32	\$ <u>37.00</u>	\$ <u>1,184.00</u>
97	610017M	TRAFFIC MARKING LINES, 24"	LF	1,011	\$ <u>5.00</u>	\$ <u>5,055.00</u>
98	610018M	RPM, MONO-DIRECTIONAL, AMBER LENS	U	40	\$ <u>37.00</u>	\$ <u>1,480.00</u>
99	610021M	RPM, BI-DIRECTIONAL, AMBER LENS	U	34	\$ <u>37.00</u>	\$ <u>1,258.00</u>
100	610024M	REMOVAL OF RPM	U	45	\$ <u>56.00</u>	\$ <u>2,520.00</u>
101	610036M	REMOVAL OF TRAFFIC STRIPES	LF	10,591	\$ <u>1.00</u>	\$ <u>10,591.00</u>
102	610039M	REMOVAL OF TRAFFIC MARKINGS	SF	63	\$ <u>6.00</u>	\$ <u>378.00</u>
103	610060M	TRAFFIC MARKINGS SYMBOLS	SF	64	\$ <u>27.00</u>	\$ <u>1,728.00</u>
104	612003P	REGULATORY AND WARNING SIGN	SF	376	\$ <u>33.00</u>	\$ <u>12,408.00</u>

TOTAL THIS SHEET \$ 64,608.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
105	612021M	RELOCATE SIGN	U	40	\$ <u>173.00</u>	\$ <u>6,920.00</u>
106	651245P	WATER SERVICE PIPE	LF	634	\$ <u>50.00</u>	\$ <u>31,700.00</u>
107	651252M	RESET FIRE HYDRANT	U	1	\$ <u>2,400.00</u>	\$ <u>2,400.00</u>
108	651254M	RESET WATER METER PIT	U	2	\$ <u>2,400.00</u>	\$ <u>4,800.00</u>
109	651255M	RESET WATER VALVE BOX	U	14	\$ <u>724.00</u>	\$ <u>10,136.00</u>
110	652232P	4" POLYVINYL CHLORIDE SEWER PIPE	LF	242	\$ <u>44.00</u>	\$ <u>10,648.00</u>
111	652420M	MANHOLE, SANITARY SEWER	U	2	\$ <u>5,900.00</u>	\$ <u>11,800.00</u>
112	652426M	RECONSTRUCTED MANHOLE, SANITARY SEWER, USING EXISTING CASTING	U	1	\$ <u>6,200.00</u>	\$ <u>6,200.00</u>
113	652432M	RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	U	4	\$ <u>3,600.00</u>	\$ <u>14,400.00</u>
114	653003P	2" GAS MAIN	LF	267	\$ <u>192.00</u>	\$ <u>51,264.00</u>
115	653084M	RESET GAS VALVE BOX	U	2	\$ <u>976.00</u>	\$ <u>1,952.00</u>
116	654029M	RESET ELECTRIC MANHOLE	U	4	\$ <u>3,300.00</u>	\$ <u>13,200.00</u>
117	701015P	2" RIGID METALLIC CONDUIT	LF	4,072	\$ <u>33.00</u>	\$ <u>134,376.00</u>

TOTAL THIS SHEET \$ 299,796.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
118	701021P	3" RIGID METALLIC CONDUIT	LF	626	\$ <u>50.00</u>	\$ <u>31,300.00</u>
119	701099M	17" X 30" JUNCTION BOX	U	20	\$ <u>1,300.00</u>	\$ <u>26,000.00</u>
120	701102M	18" X 36" JUNCTION BOX	U	8	\$ <u>2,700.00</u>	\$ <u>21,600.00</u>
121	701123M	FOUNDATION, TYPE SFT	U	4	\$ <u>2,700.00</u>	\$ <u>10,800.00</u>
122	701126M	FOUNDATION, TYPE MCF	U	2	\$ <u>1,550.00</u>	\$ <u>3,100.00</u>
123	701128M	FOUNDATION, TYPE P-MC-GAC	U	1	\$ <u>4,300.00</u>	\$ <u>4,300.00</u>
124	701144M	FOUNDATION, TYPE SFK	U	3	\$ <u>2,900.00</u>	\$ <u>8,700.00</u>
125	701171M	METER CABINET, TYPE TL	U	1	\$ <u>3,200.00</u>	\$ <u>3,200.00</u>
126	701183M	METER CABINET, TYPE L	U	2	\$ <u>3,400.00</u>	\$ <u>6,800.00</u>
127	701192P	GROUND WIRE, NO. 8 AWG	LF	4,877	\$ <u>1.00</u>	\$ <u>4,877.00</u>
128	701198P	MULTIPLE LIGHTING WIRE, NO. 6 AWG	LF	11,357	\$ <u>2.00</u>	\$ <u>22,714.00</u>
129	701201P	MULTIPLE LIGHTING WIRE, NO. 8 AWG	LF	755	\$ <u>2.00</u>	\$ <u>1,510.00</u>
130	701210P	SERVICE WIRE, NO. 2 AWG	LF	334	\$ <u>5.00</u>	\$ <u>1,670.00</u>

TOTAL THIS SHEET \$ 146,571.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
131	701213P	SERVICE WIRE, NO. 6 AWG	LF	172	\$ <u>3.00</u>	\$ <u>516.00</u>
132	701280M	FOUNDATION DECORATIVE LIGHT STANDARD	U	15	\$ <u>1,200.00</u>	\$ <u>18,000.00</u>
133	702009M	CONTROLLER, 8 PHASE	U	1	\$ <u>22,000.00</u>	\$ <u>22,000.00</u>
134	702012M	TRAFFIC SIGNAL STANDARD, ALUMINUM	U	5	\$ <u>4,100.00</u>	\$ <u>20,500.00</u>
135	702021M	TRAFFIC SIGNAL MAST ARM, ALUMINUM	U	4	\$ <u>3,700.00</u>	\$ <u>14,800.00</u>
136	702027P	TRAFFIC SIGNAL CABLE, 2 CONDUCTOR	LF	211	\$ <u>3.00</u>	\$ <u>633.00</u>
137	702030P	TRAFFIC SIGNAL CABLE, 5 CONDUCTOR	LF	1,485	\$ <u>3.00</u>	\$ <u>4,455.00</u>
138	702033P	TRAFFIC SIGNAL CABLE, 10 CONDUCTOR	LF	1,444	\$ <u>3.00</u>	\$ <u>4,332.00</u>
139	702036M	TRAFFIC SIGNAL HEAD	U	10	\$ <u>1,300.00</u>	\$ <u>13,000.00</u>
140	702039M	PEDESTRIAN SIGNAL HEAD	U	6	\$ <u>1,100.00</u>	\$ <u>6,600.00</u>
141	702042M	PUSH BUTTON	U	2	\$ <u>360.00</u>	\$ <u>720.00</u>
142	702046M	RADAR DETECTOR	U	3	\$ <u>12,500.00</u>	\$ <u>37,500.00</u>
143	702050M	GENERATOR AUXILIARY CABINET	U	1	\$ <u>8,900.00</u>	\$ <u>8,900.00</u>

TOTAL THIS SHEET \$ 151,956.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
144	702057M	INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. 1	LS	LS	\$ <u>21,000.00</u>	\$ <u>21,000.00</u>
145	702060M	CONTROLLER TURN-ON	U	1	\$ <u>4,500.00</u>	\$ <u>4,500.00</u>
146	702089M	RECTANGULAR RAPID FLASHING BEACON ASSEMBLY	U	2	\$ <u>14,000.00</u>	\$ <u>28,000.00</u>
147	702091M	BLANK-OUT SIGN	U	3	\$ <u>8,300.00</u>	\$ <u>24,900.00</u>
148	703010M	LIGHTING STANDARD DECORATIVE	U	29	\$ <u>3,000.00</u>	\$ <u>87,000.00</u>
149	703012M	LIGHTING MAST ARM ALUMINUM	U	1	\$ <u>1,600.00</u>	\$ <u>1,600.00</u>
150	703018M	LUMINAIRE	U	2	\$ <u>1,400.00</u>	\$ <u>2,800.00</u>
151	703019M	LUMINAIRE DECORATIVE	U	29	\$ <u>3,200.00</u>	\$ <u>92,800.00</u>
152	703033P	TEMPORARY HIGHWAY LIGHTING SYSTEM	LS	LS	\$ <u>11,000.00</u>	\$ <u>11,000.00</u>
153	704009M	JUNCTION BOX ITS TYPE C	U	2	\$ <u>4,300.00</u>	\$ <u>8,600.00</u>
154	704011M	METER CABINET ITS	U	1	\$ <u>4,400.00</u>	\$ <u>4,400.00</u>
155	704014M	FOUNDATION, ITS	U	1	\$ <u>3,300.00</u>	\$ <u>3,300.00</u>
156	704024M	FOUNDATION ITS TYPE D	U	1	\$ <u>4,300.00</u>	\$ <u>4,300.00</u>

TOTAL THIS SHEET \$ 294,200.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
157	704033P	CONTROL CENTER SYSTEM, LOCATION TO S CHERRY HILL	LS	LS	\$ <u>21,000.00</u>	\$ <u>21,000.00</u>
158	704039M	FOUNDATION CSS TYPE B	U	1	\$ <u>32,000.00</u>	\$ <u>32,000.00</u>
159	704051M	CAMERA STANDARD TYPE B	U	1	\$ <u>54,000.00</u>	\$ <u>54,000.00</u>
160	704060M	CAMERA	U	1	\$ <u>10,000.00</u>	\$ <u>10,000.00</u>
161	704063M	CONTROLLER, CAMERA	U	1	\$ <u>43,000.00</u>	\$ <u>43,000.00</u>
162	704235M	WIRELESS LINK, VERIZON WIRELESS	U	1	\$ <u>21,000.00</u>	\$ <u>21,000.00</u>
163	802019M	STUMP REMOVAL	U	4	\$ <u>300.00</u>	\$ <u>1,200.00</u>
164	802021M	TREE REMOVAL, OVER 6" TO 12" DIAMETER	U	4	\$ <u>725.00</u>	\$ <u>2,900.00</u>
165	802024M	TREE REMOVAL, OVER 12" TO 18" DIAMETER	U	15	\$ <u>894.00</u>	\$ <u>13,410.00</u>
166	802027M	TREE REMOVAL, OVER 18" TO 24" DIAMETER	U	16	\$ <u>1,250.00</u>	\$ <u>20,000.00</u>
167	802030M	TREE REMOVAL, OVER 24" TO 30" DIAMETER	U	7	\$ <u>1,600.00</u>	\$ <u>11,200.00</u>
168	802037M	CERTIFIED TREE EXPERT	HOUR	160	\$ <u>72.00</u>	\$ <u>11,520.00</u>
169	804000P	TOPSOIL SPREADING, 4" THICK	SY	16,131	\$ <u>3.00</u>	\$ <u>48,393.00</u>

TOTAL THIS SHEET \$ 289,623.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
170	804015P	BORROW TOPSOIL	CY	990	\$ <u>62.00</u>	\$ <u>61,380.00</u>
171	804020P	PLANTING SOIL BED, 36" THICK	SY	69	\$ <u>78.00</u>	\$ <u>5,382.00</u>
172	806006P	FERTILIZING AND SEEDING, TYPE A-3	SY	16,131	\$ <u>1.50</u>	\$ <u>24,196.50</u>
173	806018P	FERTILIZING AND SEEDING, TYPE F	SY	1,614	\$ <u>1.50</u>	\$ <u>2,421.00</u>
174	806024P	FERTILIZING AND SEEDING, TYPE W-1	SY	110	\$ <u>7.00</u>	\$ <u>770.00</u>
175	806025P	FERTILIZING AND SEEDING, TYPE W-2	SY	140	\$ <u>9.00</u>	\$ <u>1,260.00</u>
176	807003M	TOPSOIL STABILIZATION, TYPE 1 MAT	SY	201	\$ <u>6.00</u>	\$ <u>1,206.00</u>
177	809003M	STRAW MULCHING	SY	17,745	\$ <u>1.00</u>	\$ <u>17,745.00</u>
178	809009M	STONE MULCHING	SY	169	\$ <u>14.00</u>	\$ <u>2,366.00</u>
179	811001M	LARGE DECIDUOUS TREE, 4-4 1/2" CALIPER, B&B	U	38	\$ <u>1,400.00</u>	\$ <u>53,200.00</u>
180	811025M	SMALL DECIDUOUS TREE, 16-18' HIGH, B&B	U	1	\$ <u>920.00</u>	\$ <u>920.00</u>
181	811026M	SMALL DECIDUOUS TREE, 10-12' HIGH, B&B	U	9	\$ <u>670.00</u>	\$ <u>6,030.00</u>
182	811036M	EVERGREEN TREE, 8-9' HIGH, B&B	U	5	\$ <u>920.00</u>	\$ <u>4,600.00</u>

TOTAL THIS SHEET \$ 181,476.50

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
183	811060M	DECIDUOUS SHRUB, 24-30" HIGH, B&B	U	34	\$ <u>106.00</u>	\$ <u>3,604.00</u>
184	811066M	DECIDUOUS SHRUB, 15-18" HIGH, #2 CONTAINER	U	110	\$ <u>55.00</u>	\$ <u>6,050.00</u>
185	811075M	EVERGREEN SHRUB, 24-30" HIGH, B&B	U	10	\$ <u>106.00</u>	\$ <u>1,060.00</u>
186	811078M	EVERGREEN SHRUB, 18-24" HIGH, #3 CONTAINER	U	109	\$ <u>61.00</u>	\$ <u>6,649.00</u>
187	811081M	EVERGREEN SHRUB, 12-15" HIGH, #2 CONTAINER	U	33	\$ <u>55.00</u>	\$ <u>1,815.00</u>
188	811093M	EVERGREEN SHRUB, 18-24" SPREAD, #3 CONTAINER	U	17	\$ <u>61.00</u>	\$ <u>1,037.00</u>
189	811111M	PERENNIAL, #1 CONTAINER	U	293	\$ <u>21.00</u>	\$ <u>6,153.00</u>
190	811120M	PERENNIAL, 2" PLUG	U	1,673	\$ <u>7.00</u>	\$ <u>11,711.00</u>
191	811138M	PLANT ESTABLISHMENT PERIOD	LS	LS	\$ <u>9,200.00</u>	\$ <u>9,200.00</u>
192	811145P	MITIGATION (OFF-SITE)	LS	LS	\$ <u>392,000.00</u>	\$ <u>392,000.00</u>
		BRIDGE ITEMS				
193	162008P	VIBRATION AND MOVEMENT MONITORING	<u>DOLL</u> <u>LS</u>	<u>DOLL</u> <u>LS</u>	\$ <u>158,000.00</u>	\$ <u>158,000.00</u>
194	163001P	CONSTRUCTION ACCESS	LS	LS	\$ <u>4,700,000.00</u>	\$ <u>4,700,000.00</u>

TOTAL THIS SHEET \$ 5,297,279.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
195	201006P	CLEARING SITE, BRIDGE (1300S32)	LS	LS	\$ <u>3,400,000.00</u>	\$ <u>3,400,000.00</u>
196	201009P	CLEARING SITE, STRUCTURE (BULKHEAD)	LS	LS	\$ <u>31,000.00</u>	\$ <u>31,000.00</u>
197	201009P	CLEARING SITE, STRUCTURE (GABION WALL)	LS	LS	\$ <u>30,000.00</u>	\$ <u>30,000.00</u>
198	202009P	EXCAVATION, UNCLASSIFIED	CY	4,745	\$ <u>29.00</u>	\$ <u>137,605.00</u>
199	202015P	EXCAVATION, REGULATED MATERIAL	CY	7,956	\$ <u>40.00</u>	\$ <u>318,240.00</u>
200	202027M 202024M	DISPOSAL OF REGULATED MATERIAL, HAZARDOUS	T	11,934 12,737	\$ <u>50.00</u>	\$ <u>636,850.00</u>
201	203009P	I-9 SOIL AGGREGATE	CY	2,271	\$ <u>75.00</u>	\$ <u>170,325.00</u>
202	302060P	COARSE AGGREGATE, SIZE NO. 57	CY	57	\$ <u>113.00</u>	\$ <u>6,441.00</u>
203	501003P	TEMPORARY SHEETING	SF	11,400	\$ <u>1.00</u>	\$ <u>11,400.00</u>
204	501009P	TEMPORARY COFFERDAM	LS	LS	\$ <u>7,160,000.00</u>	\$ <u>7,160,000.00</u>
205	503003P	FURNISHING DRILLED SHAFT EQUIPMENT	LS	LS	\$ <u>1,266,000.00</u>	\$ <u>1,266,000.00</u>
206	503006M	DEMONSTRATION DRILLED SHAFT	LF	160	\$ <u>2,137.00</u>	\$ <u>341,920.00</u>
207	503009M	LOAD TEST	U	1	\$ <u>172,000.00</u>	\$ <u>172,000.00</u>

TOTAL THIS SHEET \$ 13,681,791.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
208	503012M	CROSSHOLE SONIC LOGGING	U	57	\$ 2,900.00	\$ 165,300.00
209	503015M	SHAFT CORING	LF	350	\$ 142.00	\$ 49,700.00
210	503016M	SHAFT INSPECTION DEVICE (MINI-SID)	U	28	\$ 7,490.00	\$ 209,720.00
211	503027M	DRILLED SHAFT IN SOIL 60" DIAMETER	LF	6,456	\$ 2,124.00	\$ 13,712,544.00
212	503048M	OBSTRUCTION REMOVAL	LF	645	\$ 1,390.00	\$ 896,550.00
213	503051M	TOMOGRAPHY	U	14	\$ 3,200.00	\$ 44,800.00
214	503052P	SONAR CALIPER PROFILING	U	28	\$ 4,380.00	\$ 122,640.00
215	504009P	REINFORCEMENT STEEL, GALVANIZED	LB	1,504,600	\$ 2.00	\$ 3,009,200.00
216	504015P	CONCRETE FOOTING	CY	2,609	\$ 472.00	\$ 1,231,448.00
217	504024P	CONCRETE ABUTMENT WALL	CY	237	\$ 1,700.00	\$ 402,900.00
218	504027P	CONCRETE PIER COLUMN AND CAP	CY	3,470	\$ 1,290.00	\$ 4,476,300.00
219	504036P	EPOXY WATERPROOFING	SY	182	\$ 106.00	\$ 19,292.00
220	504053P	CONCRETE PYLON	LF	28	\$ 1,170.00	\$ 32,760.00

TOTAL THIS SHEET \$ 24,373,154.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
221	504067P	FORMLINER	SF	9,920	\$ <u>45.00</u>	\$ <u>446,400.00</u>
222	506003P	STRUCTURAL STEEL (1,697,400 LBS)	LS	LS	\$ 5,768,000.00 \$ <u>5,581,000.00</u>	\$ 5,768,000.00 \$ <u>5,581,000.00</u>
223	506004P	STRUCTURAL STEEL, BASCULE SPAN (1,161,300 LBS)	LS	LS	\$ <u>8,730,000.00</u>	\$ <u>8,730,000.00</u>
224	506006P	REINFORCED ELASTOMERIC BEARING ASSEMBLY	U	76	\$ <u>5,300.00</u>	\$ <u>402,800.00</u>
225	506012P	SHEAR CONNECTOR	U	22,836	\$ <u>7.00</u>	\$ <u>159,852.00</u>
226	507015P	STRIP SEAL EXPANSION JOINT ASSEMBLY	LF	240	\$ <u>594.00</u>	\$ <u>142,560.00</u>
227	507024P	CONCRETE BRIDGE DECK, HPC	CY	1,462	\$ <u>250.00</u>	\$ <u>365,500.00</u>
228	507027M	DATE PANEL	U	1	\$ <u>2,700.00</u>	\$ <u>2,700.00</u>
229	507033P	CONCRETE BRIDGE SIDEWALK, HPC	CY	210	\$ <u>1,100.00</u>	\$ <u>231,000.00</u>
230	507075P	CONCRETE BRIDGE DECK, LIGHTWEIGHT CONCRETE WITH CORROSION INHIBITOR	CY	65	\$ <u>5,700.00</u>	\$ <u>370,500.00</u>
231	507076P	CONCRETE BRIDGE SIDEWALK, LIGHTWEIGHT CONCRETE WITH CORROSION INHIBITOR	CY	33	\$ <u>1,340.00</u>	\$ <u>44,220.00</u>
232	507086P	STEEL 5 BAR BRIDGE RAILING	LF	1,831	\$ <u>424.00</u>	\$ <u>776,344.00</u>
233	507123P	CONCRETE BRIDGE DECK, UHPC	CY	36	\$ <u>10,700.00</u>	\$ <u>385,200.00</u>

17,638,076.00
 TOTAL THIS SHEET \$ ~~17,825,076.00~~

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
234	509014P	STEEL PEDESTRIAN BRIDGE RAILING, 3'-6" HIGH	LF	685	\$ <u>457.00</u>	\$ <u>313,045.00</u>
235	511019M	TIDE CLEARANCE GAUGE	U	2	\$ <u>7,700.00</u>	\$ <u>15,400.00</u>
236	511026P	PERMANENT SHEETING - TYPE A	SF	18,250	\$ <u>99.00</u>	\$ <u>1,806,750.00</u>
237	511027P	PERMANENT SHEETING - TYPE B	SF	6,750	\$ <u>49.00</u>	\$ <u>330,750.00</u>
238	511028P	PERMANENT SHEETING - TYPE C	SF	5,400	\$ <u>48.00</u>	\$ <u>259,200.00</u>
239	511029P	PERMANENT SHEETING - TYPE D	SF	5,300	\$ <u>70.00</u>	\$ <u>371,000.00</u>
240	511030P	ANCHOR RODS (TIEBACKS) - TYPE A	U	38	\$ <u>6,450.00</u>	\$ <u>245,100.00</u>
241	511031P	ANCHOR RODS (TIEBACKS) - TYPE B	U	23	\$ <u>5,160.00</u>	\$ <u>118,680.00</u>
242	511032P	FENDER SYSTEM	LS	LS	\$ <u>3,075,000.00</u>	\$ <u>3,075,000.00</u>
243	511033M	FIBERGLASS REINFORCED PLASTIC PILE, 16" DIAMETER	LF	9,000	\$ <u>241.00</u>	\$ <u>2,169,000.00</u>
244	513006P	RETAINING WALL, CAST-IN-PLACE, LOCATION NO. 2	SF	951	\$ <u>292.00</u>	\$ <u>277,692.00</u>
245	513006P	RETAINING WALL, CAST-IN-PLACE, LOCATION NO. 3	SF	457	\$ <u>508.00</u>	\$ <u>233,156.00</u>
246	513006P	RETAINING WALL, CAST-IN-PLACE, LOCATION NO. 4	SF	123	\$ <u>749.00</u>	\$ <u>92,127.00</u>

TOTAL THIS SHEET \$ 9,305,900.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
247	513006P	RETAINING WALL, CAST-IN-PLACE, LOCATION NO. 5	SF	452	\$ <u>567.00</u>	\$ <u>256,284.00</u>
248	516003P	PRECAST EXODERMIC BRIDGE DECK SYSTEM	SF	4,841	\$ <u>106.00</u>	\$ <u>513,446.00</u>
249	518008P	OPERATING MACHINERY	LS	LS	\$ <u>4,280,000.00</u>	\$ <u>4,280,000.00</u>
250	519001P	TRUNNIONS AND BEARINGS	LS	LS	\$ <u>1,785,000.00</u>	\$ <u>1,785,000.00</u>
251	520001P	EMERGENCY DRIVE MACHINERY PIPING	LS	LS	\$ <u>133,000.00</u>	\$ <u>133,000.00</u>
252	521001P	SPAN LOCK MACHINERY	LS	LS	\$ <u>342,500.00</u>	\$ <u>342,500.00</u>
253	540001P	COUNTERWEIGHTS AND BRIDGE BALANCING, ADJUST BALANCE	LS	LS	\$ <u>186,000.00</u>	\$ <u>186,000.00</u>
254	540002P	COUNTERWEIGHTS AND BRIDGE BALANCING, BALANCE BLOCKS	U	<u>1,400</u> <u>1,800</u>	\$ <u>288.00</u>	\$ <u>518,400.00</u>
255	540003P	COUNTERWEIGHTS AND BRIDGE BALANCING, STEEL BALLAST SLABS	LB	419,000	\$ <u>1.50</u>	\$ <u>628,500.00</u>
256	540004P	COUNTERWEIGHTS AND BRIDGE BALANCING, CONCRETE FILL	CY	285	\$ <u>627.00</u>	\$ <u>178,695.00</u>
257	541001P	MOVABLE BRIDGE PROJECT COORDINATOR	LS	LS	\$ <u>734,000.00</u>	\$ <u>734,000.00</u>
258	542001P	BRIDGE TEMPORARY OPERATION AND MAINTENANCE	LS	LS	\$ <u>4,470,000.00</u>	\$ <u>4,470,000.00</u>
259	551023M	POLYESTER POLYMER CONCRETE OVERLAY	SF	6,096	\$ <u>29.00</u>	\$ <u>176,784.00</u>

TOTAL THIS SHEET \$ 14,202,309.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
260	612033P	SPECIALIZED SIGN	U	1	\$ <u>9,400.00</u>	\$ <u>9,400.00</u>
261	612046M	BRIDGE PLAQUE	U	2	\$ <u>26,700.00</u> ⁰¹⁴	\$ <u>53,400.00</u>
262	651242M	WATER SERVICE PIPING SYSETM (BRIDGE)	LF	350	\$ <u>169.00</u>	\$ <u>59,150.00</u>
263	652447P	SEWAGE AND DEWATERING PIPING AND PUMPING SYSTEMS (BRIDGE)	LS	LS	\$ <u>57,000.00</u>	\$ <u>57,000.00</u>
264	653042P	2" GAS MAIN BRIDGE	LF	500	\$ <u>170.00</u>	\$ <u>85,000.00</u>
265	701096M	10" X 36" JUNCTION BOX	U	10	\$ <u>1,200.00</u>	\$ <u>12,000.00</u>
266	702012M	TRAFFIC SIGNAL STANDARD, STEEL	U	1	\$ <u>8,800.00</u>	\$ <u>8,800.00</u>
267	702021M	TRAFFIC SIGNAL MAST ARM, STEEL	U	1	\$ <u>8,800.00</u>	\$ <u>8,800.00</u>
268	702036M	TRAFFIC SIGNAL HEAD	U	3	\$ <u>1,200.00</u>	\$ <u>3,600.00</u>
269	750060P	TRAINING	LS	LS	\$ <u>43,500.00</u>	\$ <u>43,500.00</u>
270	750062P	OPERATION AND MAINTENANCE MANUALS	LS	LS	\$ <u>137,000.00</u>	\$ <u>137,000.00</u>
271	751003P	STANDBY ENGINE GENERATOR	LS	LS	\$ <u>535,000.00</u>	\$ <u>535,000.00</u>
272	752003P	CONTROL HOUSE	LS	LS	\$ <u>1,800,000.00</u>	\$ <u>1,800,000.00</u>

TOTAL THIS SHEET \$ ~~2,812,650.00~~ ⁰¹⁴ 2,812,650.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
273	752004P	BIRD ENCLOSURE	LS	LS	\$ <u>32,000.00</u>	\$ <u>32,000.00</u>
274	753003P	MACHINERY HOUSE	LS	LS	\$ <u>97,000.00</u>	\$ <u>97,000.00</u>
275	754003P	GENERATOR HOUSE	LS	LS	\$ <u>112,000.00</u>	\$ <u>112,000.00</u>
276	770001P	TRAFFIC CONTROL EQUIPMENT	LS	LS	\$ <u>2,485,000.00</u>	\$ <u>2,485,000.00</u>
277	771001P	FINAL ACCEPTANCE TESTING	LS	LS	\$ <u>66,000.00</u>	\$ <u>66,000.00</u>
278	772001P	ELECTRICAL SERVICE	LS	LS	\$ <u>1,600,000.00</u>	\$ <u>1,600,000.00</u>
279	773001P	BRIDGE ELECTRICAL EQUIPMENT	LS	LS	\$ <u>3,100,000.00</u>	\$ <u>3,100,000.00</u>
280	774001P	SUBMARINE CABLE AND HDPE DUCTS	LS	LS	\$ <u>1,100,000.00</u>	\$ <u>1,100,000.00</u>
281	775001P	SUBMARINE CABLE AND HDPE DUCTS INSTALLATION	LS	LS	\$ <u>1,090,000.00</u>	\$ <u>1,090,000.00</u>
282	776001P	CONTROL SYSTEM VENDOR	LS	LS	\$ 5,800,000.00 DH <u>5,800,000.00</u>	\$ 5,800,000.00 DH <u>5,800,000.00</u>
33A	160009M	STEEL PRICE ADJUSTMENT	DOLL	DOLL	\$ <u>125,000</u>	\$ <u>125,000</u>

TOTAL THIS SHEET \$ 15,607,000.00
~~16,067,000.00~~ DH

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

\$117,656,080.80

~~118,056,080.80~~ DH


~~\$118,243,080.80~~ DH

TOTAL LUMP SUM BID ALL ITEMS

DH ~~ONE HUNDRED EIGHTEEN MILLION FIFTY SIX THOUSAND EIGHTY DOLLARS AND EIGHTY CENTS~~ (Numeric)
~~One Hundred Eighteen Million Two Hundred Fifty Three Thousand Eighty Dollars and Eighty cents~~ DH
(Written)

CONTRACTOR: IEW CONSTRUCTION GROUP, INC.

BY: _____



(Printed)

(Signature)

DARRELL D. HARMS

TITLE: VICE PRESIDENT

DATE: 3-24-2021

→ ONE HUNDRED SEVENTEEN MILLION SIX HUNDRED FIFTY SIX THOUSAND EIGHTY DOLLARS AND EIGHTY CENTS



Document A310™ – 2010

Conforms with The American Institute of Architects AIA Document 310

Bid Bond

CONTRACTOR:

(Name, legal status and address)

IEW Construction Group, Inc.
75 Sculptors Way
Trenton, NJ 08619

SURETY:

(Name, legal status and principal place of business)

Liberty Mutual Insurance Company
175 Berkeley Street
Boston, MA 02116

OWNER:

(Name, legal status and address)

County of Monmouth
1 East Main Street
Freehold, NJ 07728

Mailing Address for Notices

Liberty Mutual Insurance Company
Attention: Surety Claims Department
1001 4th Avenue, Suite 1700
Seattle, WA 98154

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: 10% of the bid, but not in excess of \$20,000

PROJECT:

(Name, location or address, and Project number, if any)

Replacement of Bridge S-32 on County Route 520 (Rumson Road) over the Shrewsbury River in the Boroughs of Rumson and Sea Bright, New Jersey
RFB# F-99-2020

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 24th day of March, 2021

Diana A. Ristice
(Witness)

IEW Construction Group, Inc.

Darrell D. Harms
(Principal) (Seal)
DARRELL D. HARMS
VICE PRESIDENT

Kathleen Abrams
(Witness) Kathleen Abrams

Liberty Mutual Insurance Company

R.H. Shepherd, Jr.
(Surety)
(Title) R.H. Shepherd, Jr. - Attorney-in-fact



EXHIBIT E

* Replacement of Bridge S-32 on County Route 520 (Rumson Road) over the Shrewsbury River
in the Boroughs of Rumson and Sea Bright, New Jersey
RFB# F-99-2020

WORDING FOR ORIGINAL CONSENT OF SURETY

WHICH MUST BE ISSUED AND SIGNED BY YOUR BONDING COMPANY

To: County of Monmouth

It is hereby understood and agreed that Liberty Mutual Insurance Company will become surety on the
Name of Surety Company


bond of the IEW Construction Group, Inc., for the work described above provided the
Principal/Bidder

principal is the successful bidder. If the contract is awarded to the Principal, Liberty Mutual Insurance Company
Name of Surety Co.

will issue the required bond(s) for said work in the full amount of said contract.*

Date: March 24, 2021

Liberty Mutual Insurance Company



R.H. Shepherd, Jr., Attorney-in-Fact

NOTE: AN ORIGINAL CONSENT OF SURETY MUST ACCOMPANY YOUR BID OR IT WILL BE IMMEDIATELY REJECTED.



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Certificate No: 8196858-019001

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Matthew T. Burke; R.H. Shepherd, Jr.; Robert J. Colman; David B. Kane; David E. Kells, Jr.; John P. Sedor

all of the city of Fort Washington state of PA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 18th day of September, 2018.



Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company
By: David M. Carey, Assistant Secretary


Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

State of PENNSYLVANIA ss
County of MONTGOMERY

On this 18th day of September, 2018 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



By: Teresa Pastella
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 24th day of March, 2021.



By: Renee C. Llewellyn, Assistant Secretary



SURETY DISCLOSURE STATEMENT AND CERTIFICATION pursuant to N.J.S.A. 2A:44-143

LIBERTY MUTUAL INSURANCE COMPANY, (hereinafter called "Surety"), the Surety on the attached bond, hereby certifies the following:

- 1) The Surety meets the applicable surplus requirements of R.S.17:17-6 or R.S.17:17-7 as of the Surety,s most current annual filing with the New Jersey Department of Insurance.
2) The surplus of Liberty Mutual Insurance Company as determined in accordance with the applicable laws of this State, totals \$16,811,384,434.00 as of the calendar year ended December 31, 2019, which amount has been certified by Ernst & Young LLP, 200 Clarendon Street, Boston, Massachusetts, 02116, and is included in the Annual Statement on file with the New Jersey Department of Insurance, 20 West State Street CN-325, Trenton, New Jersey 08625-0325.
3) Liberty Mutual Insurance Company has received from the United States Secretary of the Treasury a certificate of authority pursuant to 31 U.S.C. Section 9305, with an underwriting limitation established therein on July 1, 2020 in the amount of \$1,310,710,000.00.

4) The amount of the bond to which this statement and certification is attached is 10% of the bid, but not in excess of \$20,000.

5) If, by virtue of one or more contracts of reinsurance, the amount of the bond indicated under Item (4) above exceeds the total underwriting limitation of all sureties on the bond as set forth in Item (3) above, then for each such contract of reinsurance:

(a) The name and address of each such reinsurer under that contract and the amount of the reinsurer,s participation in the contract is as follows:

Table with 3 columns: Reinsurer, Address, Amount. Content: (Not Applicable) and;

(b) Each surety that is party to any such contract of reinsurance certifies that each reinsurer listed under item (5)(a) satisfies the credit for reinsurance requirement established under P.L. 1993, c.243 (C.17:51B-1 et seq.) and any applicable regulations in effect as of the date on which the bond to which this statement and certification is attached shall have been filed with the appropriate public agency.

CERTIFICATE

I, David M. Carey, as Assistant Secretary for Liberty Mutual Insurance Company, a corporation domiciled in Massachusetts, DO HEREBY CERTIFY that, to the best of my knowledge, the foregoing statements made by me on behalf of Liberty Mutual Insurance Company are true, and ACKNOWLEDGE that, if any of those statements made by me on behalf of Liberty Mutual Insurance Company are false, this bond is VOIDABLE.

LIBERTY MUTUAL INSURANCE COMPANY
By: David M. Carey, Assistant Secretary

Dated: March 24, 2021



LIBERTY MUTUAL INSURANCE COMPANY
 FINANCIAL STATEMENT — DECEMBER 31, 2019

Assets		Liabilities	
Cash and Bank Deposits	\$778,754,989	Unearned Premiums.....	\$8,007,146,482
*Bonds — U.S Government	2,780,808,610	Reserve for Claims and Claims Expense.....	21,532,853,787
*Other Bonds.....	12,645,608,792	Funds Held Under Reinsurance Treaties.....	507,868,920
*Stocks	16,385,435,431	Reserve for Dividends to Policyholders.....	1,143,826
Real Estate.....	235,608,378	Additional Statutory Reserve.....	125,722,000
Agents' Balances or Uncollected Premiums.....	6,217,983,641	Reserve for Commissions, Taxes and	
Accrued Interest and Rents.....	102,273,390	Other Liabilities	4,117,460,075
Other Admitted Assets.....	11,957,106,292	Total	\$34,292,195,090
		Special Surplus Funds.....	\$32,768,443
		Capital Stock.....	10,000,075
		Paid in Surplus.....	10,044,978,933
		Unassigned Surplus.....	6,723,636,983
		Surplus to Policyholders	16,811,384,434
Total Admitted Assets.....	<u>\$51,103,579,523</u>	Total Liabilities and Surplus	<u>\$51,103,579,524</u>



* Bonds are stated at amortized or investment value; Stocks at Association Market Values.
 The foregoing financial information is taken from Liberty Mutual Insurance Company's financial statement filed with the state of Massachusetts Department of Insurance.

I, TIM MIKOLAJEWSKI, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the foregoing is a true, and correct statement of the Assets and Liabilities of said Corporation, as of December 31, 2019, to the best of my knowledge and belief.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation at Seattle, Washington, this 27th day of March, 2020.

T. Mikolajewski

Assistant Secretary

Liberty Mutual Insurance Company

AMB #: 002283 NAIC #: 23043 [REDACTED]

Domiciliary Address

175 Berkeley Street
Boston, Massachusetts 02117
United States

Web: www.LibertyMutualGroup.com

Phone: 617-357-9500

Fax: 617-574-5955

AM Best Rating Unit: AMB #: 000060 - Liberty Mutual Insurance Companies

Assigned to insurance companies that have, in our opinion, an excellent ability to meet their ongoing insurance obligations.



View additional news, reports and products for this company.

Based on AM Best's analysis, 051114 - Liberty Mutual Holding Company Inc. is the **AMB Ultimate Parent** and identifies the topmost entity of the corporate structure. View a list of operating insurance entities in this structure.

Best's Credit Ratings	
Financial Strength Rating View Definition	
Rating:	A (Excellent)
Affiliation Code:	p (Pooled)
Financial Size Category:	XV (\$2 Billion or greater)
Outlook:	Stable
Action:	Affirmed
Effective Date:	June 26, 2020
Initial Rating Date:	June 30, 1922

BIDDER'S CHECKLIST
F-99-2020

Items Submitted with bid
Bidder's INITIALS

Owner's CHECKMARKS

FAILURE TO SUBMIT ANY OF THESE ITEMS WITH THE BID IS MANDATORY CAUSE FOR REJECTION

- | | | |
|-------------------------------------|--|-------|
| <input checked="" type="checkbox"/> | Bid (unbound original) | DH |
| <input checked="" type="checkbox"/> | Original bid guarantee (bid bond or guaranteed funds) | DH |
| <input checked="" type="checkbox"/> | Original surety certificate (consent of surety) | DH |
| <input type="checkbox"/> | List of designated subcontractors | _____ |
| <input checked="" type="checkbox"/> | Acknowledgment of receipt of addenda or revisions (if any) | DH |
| <input checked="" type="checkbox"/> | Statement of Ownership | DH |
| <input checked="" type="checkbox"/> | Non-Collusion Affidavit | DH |
| <input type="checkbox"/> | Other: | _____ |

ITEMS MANDATORY WITHIN 5 DAYS AFTER BID OPENING


- | | | |
|-------------------------------------|--|-------|
| <input checked="" type="checkbox"/> | Completed and signed Form CR-266 and CR-273 along with applicable Forms CR-272 and CR-274. | _____ |
| <input checked="" type="checkbox"/> | Written Documentation of Bidder Qualifications and resumes pursuant to Subsection 102.01 | _____ |
| <input checked="" type="checkbox"/> | Movable Bridge Project Coordinator Qualifications pursuant to Section 541 | _____ |
| <input checked="" type="checkbox"/> | Bridge Operator Qualifications pursuant to Section 542 | _____ |

ITEMS PREFERRED AT TIME OF BID, BUT MANDATORY PRIOR TO AWARD OF CONTRACT

- | | | |
|-------------------------------------|--|-------|
| <input checked="" type="checkbox"/> | Copy of Public Works Contractor Registration Act Certificate for the bidder and any designated subcontractors, effective on the date of bid | DH |
| <input checked="" type="checkbox"/> | Copy of the N.J. Business Registration Certificate or other acceptable proof of Business Registration for the bidder and any designated subcontractors | DH |
| <input checked="" type="checkbox"/> | Iran Disclosure Form | DH |
| <input checked="" type="checkbox"/> | References / List of previous and/or active relevant work | DH |
| <input type="checkbox"/> | Resume(s) | _____ |
| <input type="checkbox"/> | Financial Statement | _____ |
| <input checked="" type="checkbox"/> | Certification of Available Equipment | _____ |
| <input type="checkbox"/> | Contractor's Qualification Statement | _____ |
| <input checked="" type="checkbox"/> | Other: request 2 additional copies of the Bid | _____ |

OPTIONAL

- | | | |
|--------------------------|--|-------|
| <input type="checkbox"/> | Equal Employment Opportunity Questionnaire | _____ |
| <input type="checkbox"/> | County Cooperative Contract Option | _____ |

PRINT NAME OF BIDDER: IEW CONSTRUCTION GROUP, INC.
 SIGNED BY: 
 PRINT NAME AND TITLE: DARRELL D. HARMS
VICE PRESIDENT
 DATE: 3-24-2021

COMPLETE AND SUBMIT THIS CHECKLIST WITH THE BID


SIGNATURE PAGE

To the Board of Chosen Freeholders of the County of Monmouth:

**THE UNDERSIGNED HEREBY DECLARES THAT
I (WE) HAVE CAREFULLY EXAMINED THE SPECIFICATIONS.
I (WE) HEREBY CERTIFY PRICES QUOTED ARE IN ACCORDANCE
WITH YOUR REQUIREMENTS.**

Company Name: IEW CONSTRUCTION GROUP, INC.

Preparer's Name: DARRELL D. HARMS (PRINT)
VICE PRESIDENT (PRINT)

Signature:  3-24-2021
(DATE)

Address: 75 SCULPTORS WAY
HAMILTON NJ 08619

Telephone No.: 609-586-5005

Fax No.: 609-586-0356

E-Mail Address: d.harms@iewconstruction.com

Contact Person: DARRELL HARMS

FEIN: [REDACTED]
(Federal Employee ID)

(Revised 9/2015)

COUNTY OF MONMOUTH

ADDENDA ACKNOWLEDGMENT

PROJECT ENTITLED: THE REPLACEMENT OF BRIDGE S-32 ON COUNTY ROUTE 520 (RUMSON ROAD) OVER THE SHREWSBURY RIVER BRIDGE REPLACEMENT BOROUGHES OF RUMSON AND SEA BRIGHT, MONMOUTH COUNTY

Acknowledgment is hereby made of the receipt of the following addenda containing information for the above referenced project:

<u>Addendum Number</u>	<u>Dated</u>	<u>Initial to Acknowledge Receipt</u>
<u>1</u>	<u>2-24-2021</u>	<u>DA</u>
<u>2</u>	<u>3-11-2021</u>	<u>DA</u>

BIDDER: IEW CONSTRUCTION GROUP, INC.

BY: 

SIGNATURE: DARRELL D. HARMS

TITLE: VICE PRESIDENT

DATE: 3-24-2021

NOTE:

WHEN AN ADDENDUM IS ISSUED, THIS ACKNOWLEDGMENT MUST BE COMPLETED AND INCLUDED WITH THE BID AT THE TIME OF RECEIPT. IF MORE THAN ONE ADDENDUM WAS ISSUED, EACH ADDENDUM MUST BE ACKNOWLEDGED AND REFLECTED ON THIS FORM.

(Revised 1/2018)

NON-COLLUSION AFFIDAVIT

(N.J.S.A. 52:34-15)

STATE OF NJ)

COUNTY OF MERCER)

ss:

Re: THE REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY, NEW JERSEY

I, DARRELL D. HARMS (name)
of full age, being duly sworn according to law, on my oath depose and say:

I am the VICE PRESIDENT (title)

of IEW CONSTRUCTION GROUP, INC. (name of bidder), the bidder for the above named project, and that I executed the said bid with full authority so to do; that the bidder has not, directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free, competitive bidding in connection with the above named project; and that all statements contained in the bid and in this affidavit are true and correct, and made with full knowledge that the County of Monmouth relies upon the truth of the statements contained in the bid and in the statements contained in this affidavit in awarding a contract for the project.

I further warrant that no person or selling agency has been employed or retained to solicit or secure such contract upon an agreement or understanding for a commission, percentage, brokerage or contingent fee, except bona fide employees or bona fide established commercial or selling agencies maintained by my firm for the purpose of securing business.

Signed: X *Darrell D. Harms*

DARRELL D. HARMS
VICE PRESIDENT

Subscribed and sworn to
before me this 24th day
of March, 2021

Deborah A. Ristow
Notary Public of NJ

My commission expires 2025


(Revised 9/2015)

CAUTION

REGARDING STATEMENT OF OWNERSHIP

The enclosed Statement of Ownership form must be properly completed in accordance with the requirements of *N.J.S.A.* 52:25-24.2.

For example, if your firm, bidder "A", is entirely owned by corporation "B", you must disclose the names and addresses of the owners of 10% or more of corporation "B". Furthermore, if corporation "C" owns 10% or more of corporation "B", you must disclose the names and addresses of the owners of 10% or more of corporation "C", and so on, until the names and addresses of all persons, *i.e.*, human beings, in this "10%" chain of ownership have been disclosed.

The same procedure applies if any 10% or more owner(s) are a partnership, limited liability company, estate or any other type of legal entity, as opposed to a corporation.

If ownership is not properly disclosed, your bid **must be rejected**, as required by *N.J.S.A.* 40A:11-23.2. **Mistakes cannot be cured after bids are received.**

(Revised 10/2017)

STATEMENT OF OWNERSHIP
(N.J.S.A. 52:25-24.2)

The CONTRACTOR is (check one):


- Partnership Corporation Sole Proprietorship Limited Liability Partnership
- Limited Liability Corporation Limited Partnership
- Subchapter S Corporation Other, Please List _____

I certify that:

No individual person or entity owns a 10% or greater interest in the Contractor.

OR

The list below contains the names and addresses of all individuals/entities holding 10% or greater interest in the Contractor. If a parent entity holding 10% or more is a publicly traded entity, then the Contractor in complying with N.J.S.A. 52:25-24.2 may submit the name and address of each publicly traded entity, and the name and address of each person holding 10% or more interest in the publicly traded entity as of the last annual filing with the Security Exchange Commission (SEC), or foreign equivalent.

Name: VAUGHAN S. GRUNDY Address: 

Name: _____ 100% Address: _____

Name: _____ Address: _____

Check here if additional sheets are attached.


NOTE: If an entity owns a 10% or greater interest in the Contractor, list all owners of 10% or greater interest for each such entity. Repeat the process of disclosure as necessary for each tier or level of ownership until the name and address of each individual person who owns a 10% or greater interest in each listed entity has been disclosed.

Publicly Traded Parent Company Disclosure:

Provide the Website (URL) providing the last annual Security Exchange Commission (SEC) filing, or foreign equivalent:

_____ The requested information is available on the following page number(s) of the SEC, or foreign equivalent, filing:

CONTRACTOR IEW CONSTRUCTION GROUP, INC.

SIGNED BY: X  _____

PRINT NAME & TITLE: DARRELL D. HARMS

DATE: 3-24-2021

(Revised 10/2018)

LETTER OF ASSENT

Re: Federal Funded Construction Project

If awarded the contract, the undersigned Bidder:

(1) Will adhere to and will require that its subcontractors adhere to all of the terms and conditions applicable to the Contractor and its subcontractors set forth in the 2007-2019 New Jersey Department of Transportation Standard Specifications for Road and Bridge Construction and the Special Provisions, including the requirements for Federal funded projects, except as otherwise amended by these specifications.


(2) The Contractor will adhere to and will require that its subcontractors adhere to all of the terms and conditions contained in Federal Attachments, including but not limited to the following:

- Preparation, execution and filing of any and all necessary forms and certifications.
- Compliance with any and all reporting and record keeping and record retention requirements.
- Adherence to the DBE goal of 12% and any and all DBE reporting requirements for the duration of this contract.
- Payment of required minimum wages to workers.
- Compliance with all job classification, apprentice; trainee, equal employment opportunity, non-discrimination, work hour and safety requirements.
- Compliance with all ethics requirements.

(3) Understands and agrees to execute any and all forms and certifications as required, referenced or inferred in the 2007-2019 New Jersey Department of Transportation Standard Specifications for Road and Bridge Construction and the Special Provisions.

IEW CONSTRUCTION GROUP, INC.

Firm Name

By: 

DARRELL D. HARMS

Title: VICE PRESIDENT

Date: 3.24.2021

County of Monmouth, State of New Jersey
Division of Purchasing
DISCLOSURE OF ENERGY SECTOR INVESTMENT ACTIVITIES IN IRAN
New Jersey Public Law 2012, Chapter 25

Solicitation Number: F-90-2020 Bidder / Respondent: IEW CONSTRUCTION GROUP, INC.

PART 1 - CERTIFICATION - CHECK THE APPROPRIATE BOX:

A. [X] I certify that neither the Bidder / Respondent nor any of the Bidder's / Respondent's parents, subsidiaries, or affiliates, as defined in C.52:32-56(e), is on the "Chapter 25 List" created and maintained by the New Jersey Department of the Treasury, as a person or entity engaging in the energy sector investment activities in Iran described in C.52:32-56(f). The Chapter 25 List may be found at http://www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf.

OR

B. [] The Bidder / Respondent and/or one or more of its parents, subsidiaries or affiliates is a person or entity on the Chapter 25 List referred to above. A detailed and precise description of the relevant activities of the listed Bidder / Respondent and/or listed parents, subsidiaries or affiliates is provided in Part 2 below.

PART 2 - ADDITIONAL INFORMATION - COMPLETE PART 2 ONLY IF B. IN PART 1 IS CHECKED:

The following is an accurate and precise description of the energy sector investment activities in Iran of the Bidder / Respondent and/or listed parents, subsidiaries or affiliates, on the Chapter 25 List (attach additional pages as necessary to make full disclosure):

Name of Person(s) or Entity(ies) on the Chapter 25 List: _____

Relationship to Bidder / Respondent: _____

Description of Activities: _____

Duration of Engagement: _____ Anticipated Cessation Date: _____

Bidder / Respondent Contact Name: _____ Contact Phone Number: _____

[] Check here if additional pages are attached and state number of attached pages: _____ (Number of pages attached.)

CERTIFICATION FOR PART 1 AND, IF APPLICABLE, PART 2: I, being of full age, hereby certify that the foregoing information and any attachments hereto are to the best of my knowledge true and complete. I certify that I am authorized to execute this certification on behalf of the Respondent. I acknowledge that the County of Monmouth will rely on the information contained herein and thereby acknowledge that I and the Bidder / Respondent are under a continuing obligation from the date of this certification through the completion of any contracts with the County to notify the County in writing of any changes to the answers or information contained herein.

I certify that the foregoing statements made by me are true. I am aware that if any of the foregoing statements made by me is willfully false, I am subject to punishment and the Bidder / Respondent is subject to the penalties stated in C. 52:32-59 and C. 40A:11-2.1.

Full Name (Print) DARRELL D. HARMS

Signature: [Handwritten Signature]

Title: VICE PRESIDENT

Date: 3-24-2021



March 24, 2021

RE: Replacement of Bridge S-32 on County Route 520 Over Shrewsbury River, F-99-2020
Subcontractor List

ELECTRIC

DELTA LINE CONSTRUCTION CO.

7 ROBERT BEST RD EGG HARBOR, NJ 08234

License No. 34EB01775600

PLUMBING

BARHAM MECHANICAL GROUP

4239 HWY 33 TINTON FALLS, NJ 07753

License No. 36B101317100

HVAC

BARHAM MECHANICAL GROUP

4239 HWY 33 TINTON FALLS, NJ 07753

License No. 19HC00704900

STRUCTURAL STEEL

OWN FORCES


IEW CONSTRUCTION GROUP

Corporate Headquarters 75 Sculptors Way Trenton, NJ 08619

p 609-586-5005, Ext. 132 | f 609-586-0356

Certificate Number
81820

Registration Date: 04/11/2020
Expiration Date: 04/10/2022



State of New Jersey
Department of Labor and Workforce Development
Division of Wage and Hour Compliance

Public Works Contractor Registration Act

Pursuant to N.J.S.A. 34:11-58.4B, et seq. of the Public Works Contractor Registration Act, this certificate of registration is issued for purposes of bidding on any contract for public work or for engaging in the performance of any public work to:

Delta Line Construction Company
2020

Responsible Representative(s):

Susan Houde, President
Christopher Houde, Owner
Margaret Houde, Estate, Other

Responsible Representative(s):

Jeffrey Houde, Vice-President
Samantha Houde, Owner
Goran Facher, Director

Handwritten signature of Robert Asaro-Angelo in black ink.

Robert Asaro-Angelo, Commissioner
Department of Labor and Workforce Development

NON TRANSFERABLE

This certificate may not be transferred or assigned
and may be revoked for cause by the Commissioner
of Labor and Workforce Development.

THIS DOCUMENT IS PRINTED ON WATERMARKED PAPER, WITH A MULTI-COLORED
BACKGROUND AND MULTIPLE SECURITY FEATURES. PLEASE VERIFY AUTHENTICITY.

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Exam. of Electrical Contractors

HAS LICENSED

DELTA LINE CONSTRUCTION CO
CHRISTOPHER M CAFIERO
7 Robert Best Road
Egg Harbor Township NJ 08234

FOR PRACTICE IN NEW JERSEY AS A(N): Electrical Business Permit

03/01/2018 TO 03/31/2021

VALID

34EB01775600

LICENSE/REGISTRATION/CERTIFICATION #

Signature of Licensee/Registrant/Certificate Holder


ACTING DIRECTOR

STATE OF NEW JERSEY
BUSINESS REGISTRATION CERTIFICATE
FOR STATE AGENCY AND CASINO SERVICE CONTRACTORS

DEPARTMENT OF TREASURY
DIVISION OF REVENUE
PO BOX 287
TRENTON, NJ 08646-0287

TAXPAYER NAME:
DELTA LINE CONSTRUCTION CO.

TRADE NAME:

TAXPAYER IDENTIFICATION#

CONTRACTOR CERTIFICATION#

ADDRESS
7 ROBERT BEST RD
EGG HARBOR TWP NJ 08234

0103338

ISSUANCE DATE:

10/15/01

EFFECTIVE DATE:
03/00/00


Patricia A. Chiacchier
Director, Division of Revenue

FORM-BRC(03-01)

This Certificate is NOT assignable or transferable. It must be completed by the contractor on or after 10/15/01.

Certificate Number
713047

Registration Date: 12/15/2019
Expiration Date: 12/14/2021



State of New Jersey
Department of Labor and Workforce Development
Division of Wage and Hour Compliance

Public Works Contractor Registration Act

Pursuant to N.J.S.A. 34:11-56.48, et seq. of the Public Works Contractor Registration Act, this certificate of registration is issued for purposes of bidding on any contract for public work or for engaging in the performance of any public work to:

Barham Mechanical Group, LLC

Responsible Representative(s):

Lisa Mancini, Member
Richard Tully, Member
William C. Barham, Jr., Principal
Joseph Barham, Principal

Responsible Representative(s):

Stephen Vetrano, Member
Glenn Whalen, Member
Thomas Barham, Principal

Robert Asaro-Angelo, Commissioner
Department of Labor and Workforce Development

NON TRANSFERABLE

This certificate may not be transferred or assigned and may be revoked for cause by the Commissioner of Labor and Workforce Development.

03/06/14

Taxpayer Identification# [REDACTED]

Dear Business Representative:

Congratulations! You are now registered with the New Jersey Division of Revenue.

Use the Taxpayer Identification Number listed above on all correspondence with the Divisions of Revenue and Taxation, as well as with the Department of Labor (if the business is subject to unemployment withholdings). Your tax returns and payments will be filed under this number, and you will be able to access information about your account by referencing it.

Additionally, please note that State law requires all contractors and subcontractors with Public agencies to provide proof of their registration with the Division of Revenue. The law also amended Section 92 of the Casino Control Act, which deals with the casino service industry.

We have attached a Proof of Registration Certificate for your use. To comply with the law, if you are currently under contract or entering into a contract with a State agency, you must provide a copy of the certificate to the contracting agency.

If you have any questions or require more information, feel free to call our Registration Hotline at (609)292-9292.

I wish you continued success in your business endeavors.

Sincerely,

James J. Fruscione
Director
New Jersey Division of Revenue

STATE OF NEW JERSEY BUSINESS REGISTRATION CERTIFICATE		<small>DEPARTMENT OF TREASURY DIVISION OF REVENUE PO BOX 252 TRENTON, NJ 08646-0252</small>
TAXPAYER NAME: BARHAM MECHANICAL GROUP LLC	TRADE NAME:	
ADDRESS: 4239 HIGHWAY 33 TINTON FALLS, NJ 07753	SEQUENCE NUMBER: 1856826	
EFFECTIVE DATE: 03/06/14	ISSUANCE DATE: 03/06/14	
		 Director New Jersey Division of Revenue
<small>FORM-BRC This Certificate is NOT assignable or transferable. It must be conspicuously displayed at above address.</small>		

THIS IS TO CERTIFY THAT THE BOARD OF EXAMINERS OF HVACR CONTRACTORS HAS REVIEWED THE BACKGROUND AND CREDIT RECORDS OF THE LICENSEE AND HAS DETERMINED THAT THE LICENSEE IS QUALIFIED TO EXERCISE THE FUNCTIONS OF THE OCCUPATION.

**State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs**

THIS IS TO CERTIFY THAT THE
Board of Examiners of HVACR Contractors

HAS LICENSED

**Thomas B. Barham Jr.
4239 Highway 33
Tinton Falls NJ 07753**

FOR PRACTICE IN NEW JERSEY AS A(N): **Master HVACR Contractor**

New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Examiners of HVACR Contractors

HAS LICENSED
Thomas B. Barham Jr.
Master HVACR Contractor


SIGNATURE


05/11/2020 TO 06/30/2022
VALID


ACTING DIRECTOR

19HC00704900
License/Registration/Certificate #

PLEASE DETACH HERE
IF YOUR LICENSE/REGISTRATION/
CERTIFICATE ID CARD IS LOST
PLEASE NOTIFY:
Board of Examiners of HVACR Contractors
P.O. Box 47031
Newark, NJ 07101

05/11/2020 TO 06/30/2022


VALID

Signature of Licensee/Registrant/Certificate Holder

19HC00704900

LICENSE/REGISTRATION/CERTIFICATION #


ACTING DIRECTOR

PLEASE DETACH HERE

Thomas B. Barham Jr.

EXPIRATION DATE **2022**

YOUR LICENSE/REGISTRATION/CERTIFICATE NUMBER IS **19HC 00704900** . PLEASE USE IT IN ALL

CORRESPONDENCE TO THE DIVISION OF CONSUMER AFFAIRS. USE THIS SECTION TO REPORT ADDRESS CHANGES. YOU ARE REQUIRED TO REPORT ANY ADDRESS CHANGES IMMEDIATELY TO THE ADDRESS NOTED BELOW.

Board of Examiners of HVACR Contractors

P.O. Box 47031

Newark, NJ 07101

PRINT YOUR NEW ADDRESS OF RECORD BELOW.

YOUR ADDRESS OF RECORD IS THE ADDRESS THAT WILL PRINT ON YOUR LICENSE/REGISTRATION/CERTIFICATE AND IT MAY BE MADE AVAILABLE TO THE PUBLIC.

HOME

BUSINESS

PRINT YOUR NEW MAILING ADDRESS BELOW.

YOUR MAILING ADDRESS IS THE ADDRESS THAT WILL BE USED BY THE DIVISION OF CONSUMER AFFAIRS TO SEND YOU ALL CORRESPONDENCE.

HOME

BUSINESS

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Exam. of Master Plumbers

HAS LICENSED

Joseph J. Barham
T/A Barham Mechanical Group LLC
313 Norwood Avenue
Long Branch NJ 07740

FOR PRACTICE IN NEW JERSEY AS A(N): Master Plumber



06/12/2019 TO 06/30/2021
VALID

36B101317100
LICENSE/REGISTRATION/CERTIFICATION #


Signature of Licensee/Registrant/Certificate Holder


ACTING DIRECTOR

New Jersey Office of the Attorney General
Division of Consumer Affairs
THIS IS TO CERTIFY THAT THE
Board of Exam. of Master Plumbers
HAS LICENSED
Joseph J. Barham
Master Plumber


 SIGNATURE
06/12/2019 TO: 06/30/2021
VALID
36B101317100
License/Registration/Certificate #
 ACTING DIRECTOR

PLEASE DETACH HERE
IF YOUR LICENSE/REGISTRATION/
CERTIFICATE ID CARD IS LOST
PLEASE NOTIFY:
Board of Exam. of Master Plumbers
P.O. Box 45008
Newark, NJ 07101

PLEASE DETACH HERE

Certificate Number
605640

Registration Date: 05/09/2020
Expiration Date: 05/08/2022



State of New Jersey

Department of Labor and Workforce Development Division of Wage and Hour Compliance

Public Works Contractor Registration Act

Pursuant to N.J.S.A. 34:11-56.48, et seq. of the Public Works Contractor Registration Act, this certificate of registration is issued for purposes of bidding on any contract for public work or for engaging in the performance of any public work to:

IEW Construction Group, Inc.
2020

Responsible Representative(s):

Vaughan S. Grundy, Iii, President
Robert N. Tampellini, Vice-President
Sean J. Flynn, Secretary

Responsible Representative(s):

Harry W. Coleman, Jr., Vice-President
Darrell Harms, Vice-President

Robert Asaro-Angelo, Commissioner
Department of Labor and Workforce Development

NON TRANSFERABLE

This certificate may not be transferred or assigned and may be revoked for cause by the Commissioner of Labor and Workforce Development.

08/21/04

Taxpayer Identification# [REDACTED]

Dear Business Representative:

Congratulations! You are now registered with the New Jersey Division of Revenue.

Use the Taxpayer Identification Number listed above on all correspondence with the Divisions of Revenue and Taxation, as well as with the Department of Labor (if the business is subject to unemployment withholdings). Your tax returns and payments will be filed under this number, and you will be able to access information about your account by referencing it.

Additionally, please note that State law requires all contractors and subcontractors with Public agencies to provide proof of their registration with the Division of Revenue. The law also amended Section 92 of the Casino Control Act, which deals with the casino service industry.

We have attached a Proof of Registration Certificate for your use. To comply with the law, if you are currently under contract or entering into a contract with a State agency, you must provide a copy of the certificate to the contracting agency.

If you have any questions or require more information, feel free to call our Registration Hotline at (609) 292-1730.

We wish you continued success in your business endeavors.

Sincerely,

John E. Tully
John E. Tully, CP
Acting Director

STATE OF NEW JERSEY		BUSINESS REGISTRATION CERTIFICATE	
TAXPAYER NAME: TEW CONSTRUCTION GROUP INC.		TRADE NAME:	
TAXPAYER IDENTIFICATION# [REDACTED]		SEQUENCE NUMBER: 0061399	
ADDRESS: 75 SCULPTORS WAY TRENTON NJ 08619		ISSUANCE DATE: 08/21/04	
EFFECTIVE DATE: 11/30/25		Acting Director <i>John E. Tully</i>	
FORM-BRC(08-01)		This Certificate is NOT assignable or transferable. It must be conspicuously displayed at above address.	


DEPARTMENT OF TREASURY
DIVISION OF REVENUE
EQ B0
TRENTON, NJ 08646-0252

CERTIFICATE OF EMPLOYEE INFORMATION REPORT
RENEWAL

Certification 22219

This is to certify that the contractor listed below has submitted an Employee Information Report pursuant to N.J.A.C. 17:27-1.1 et. seq. and the State Treasurer has approved said report. This approval will remain in effect for the period of **15-DEC-2018** to **15-DEC-2021**

IEW CONSTRUCTION GROUP, INC.
75 SCULPTORS WAY
TRENTON
NJ 08619



Elizabeth Maher Muoio

ELIZABETH MAHER MUOIO
State Treasurer

PROJECT EXPERIENCE

NAME OF CONTRACTOR: IEW Construction Group, Inc.

STATUS AS OF JANUARY 31, 2021

JOB NO.	OWNER NAME & ADDRESS	LOCATION	DESCRIPTION	P	S	CONTRACT AMOUNT	DATE COMPLETED	CONTACT	PHONE #	EXTENSION REQUIRED?	PENALTIES IMPOSED?	LIENS/ CLAIMS IMPOSED?
3878 3878 3878	Monmouth County PO Box 1262 Freehold, NJ 07728	Monmouth County	Emergency Repairs to Bridge W-9	X		\$3,556,224	7/18	Joseph Ettore	732-431-7760	N	N	N
3876 3876 3876	Mercer County Park Commission 197 Blackwell Road Hopewell, NJ 08525	Mercer County	Mercer County Arm & Hammer Stadium	X		\$1,727,633	7/18	Joseph Pizza	609-303-0709	N	N	N
3875 3875 3875	Passaic Valley Sewerage Comm 600 Wilson Avenue Newark, NJ 07105	Passaic County	Passaic Valley Sewerage - Repair & Restoration	X		\$2,197,289	3/20	John Rotolo	973-817-5362	N	N	N
3869 3869 3869	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Various NJ locations	Concrete structure maint.-Central; 2017 Various sites.	X		\$3,811,128	1/19	Anthony Genovese	609-530-6355	N	N	N
3868 3868 3868	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Various NJ locations	Concrete structure maint.-South; 2017 Various sites.	X		\$6,572,497	11/19	Falguni Patel	856-486-6756	N	N	N
3867 3867 3867	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Various NJ locations	Timber/Underwater repair/main't 2016 South Various sites	X		\$3,799,981	9/18	Anika James	609-963-2261	N	N	N
3863 3863 3863	JBL 3001 South Clinton Ave South Plainfield, NJ 07080	West Orange, NJ	West Orange SLP Upgrade		X	\$211,504	1/17	Suzanne Carraby-Jones	908-426-0093	N	N	N
3862 3862 3862	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Greenbrook, NJ	69kV LINE	X		\$601,372	4/17	Kevin Shaw	848-202-6706	N	N	N
3857 3857 3857	Aetna Roofing Corporation 1320 East State Street Trenton, NJ 08619	Camden, NJ	New Freedom Metal Bldg		X	\$180,153	3/17	Bruce Begg	609-586-3666	N	N	N
3855 3855 3855	Matrix NAC 601 New Brunswick Ave Rahway, NJ 07065	Various Sites	PSE&G Fiber Trenching		X	\$157,296	3/17	Peter Cheche	724-416-6900	N	N	N
3854 3854 3854	Cape May County 4 Moore Road Cape May CT House, NJ 18210	Cape May County	Stone Harbor Girder Repair	X		\$404,476	6/17	Donofrio Lewis	609-600-7847	N	N	N
3851 3851 3851	JBL 3001 South Clinton Ave South Plainfield, NJ 07080	Wayne, NJ	Hinchman's Ave. TLC-Sub		X	\$577,948	4/17	Anthony Passannante	908-462-3659	N	N	N
3849 3849 3849	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Hope Creek, NJ	New Freedom Bay 6 Build	X		\$511,682	3/17	Matthew Guilday	973-430-5543	N	N	N
3846 3846 3846	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Salem, NJ	Hope Creek Breaker Replace	X		\$355,794	4/17	Daniel Nowak	908-412-7067	N	N	N
3845 3845 3845	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Fairlawn, NJ	Pumping Plant Foundation	X		\$276,798	12/16	Bianca Reyes	973-430-7927	N	N	N
3843 3843 3843	Eii, Inc. 530 South Avenue, East Cranford, NJ 07016	Camden, NJ	Security Cameras		X	\$148,950	12/16	Rob Wood	908-296-7502	N	N	N
3842 3842 3842	Eii, Inc. 530 South Avenue, East Cranford, NJ 07016	Marlton, NJ	Cox's / Lumberton Tower		X	\$218,620	12/16	Rob Wood	908-296-7502	N	N	N
3841 3841 3841	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	North Bergen, NJ	North Bergen Demolition	X		\$106,425	11/16	Patricia DiBiano	973-526-5374	N	N	N
3838 3838 3838	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	NEW MILFORD, NJ	Transmission Hardening	X		\$700,472	9/17	Mike Mosher	973-418-3097	N	N	N
3833 3833 3833	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Ewing, NJ	Ewing Substation Foundation	X		\$1,085,538	5/17	Mike Mosher	973-418-3097	N	N	N
3832 3832 3832	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Union City, NJ	Front Street Detention Basin 69kV Substation Construction	X		\$1,573,412	10/16	Ken Millman	732-439-5648	N	N	N
3831 3831 3831	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	New Milford, NJ	New Milford GIS Transformer Hardening	X		\$3,447,382	10/16	Bianca Reyes	973-430-7927	N	N	N
3830 3830 3830	Monmouth County 300 Halls Mill Road Freehold, NJ 07728	Monmouth County, NJ	Maintenance Roadways & Bridges	X		\$954,262	3/17	Joseph Ettore	732-431-7760	N	N	N

PROJECT EXPERIENCE

NAME OF CONTRACTOR: IEW Construction Group, Inc.

STATUS AS OF JANUARY 31, 2021

JOB NO.	OWNER NAME & ADDRESS	LOCATION	DESCRIPTION	P	S	CONTRACT AMOUNT	DATE COMPLETED	CONTACT	PHONE #	EXTENSION REQUIRED?	PENALTIES IMPOSED?	LIENS/ CLAIMS IMPOSED?
3828 3828 3828	NJ Dept of Transp. 1035 Parkway Ave. Trenton, NJ 08625	Various NJ locations	NJDOT MOVABLE 2016	X		\$25,601,835	8/18	Thomas Szeder	609-649-8417	N	N	N
3826 3826 3826	NJ Dept of Transp. 1035 Parkway Ave. Trenton, NJ 08625	Various NJ locations	NJDOT CONCRETE SOUTH 2016	X		\$3,299,054	10/19	Quintin Viernes	609-963-2313	N	N	N
3825 3825 3825	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Marion Station	Sheeting & Jet Grouting	X		\$790,000	4/16	Patricia DiBiano	973-526-5374	N	N	N
3824 3824 3824	JBL 3001 South Clinton Ave South Plainfield, NJ 07080	Wayne, NJ	HINCHMAN'S REACTOR		X	\$895,508	10/16	Judy DeLuca	800-525-4628	N	N	N
3823 3823 3823	JBL 3001 South Clinton Ave South Plainfield, NJ 07080	Jersey City, NJ	JBL Frame Line Demolition		X	\$108,500	3/16	Judy DeLuca	800-525-4628	N	N	N
3822 3822 3822	TRC ENGINEERS, LLC 866 Colonial Village Lane Lancaster, PA 17601	Linden, NJ	Warinanco Substation T-1 Replacment		X	\$438,858	8/16	Katie Michaud	207-620-3867	N	N	N
3819 3819 3819	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Camden, NJ	CONTROL HOUSE UPGRADE	X		\$122,952	10/16	Bianca Reyes	973-430-7927	N	N	N
3818 3818 3818	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Various NJ locations	NJDOT CONCRETE NORTH 2016	X		\$11,033,086	10/18	Anthony Genovese	609-530-6355	N	N	N
3817 3817 3817	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	NJDOT FENCE NORTH 2016	X		\$1,211,641	7/18	James Guldin	856-433-0217	N	N	N
3816 3816 3816	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	NJDOT FENCE SOUTH 2015	X		\$2,538,976	4/18	James Guldin	856-433-0217	N	N	N
3815 3815 3815	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	NJDOT FENCE CENTRAL 2015	X		\$737,953	8/18	James Guldin	856-433-0217	N	N	N
3814 3814 3814	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Hawthorne, NJ	Hawthorne Substation - 69kV Upgrade	X		\$420,044	3/16	Matthew Guilday	973-430-5543	N	N	N
3813 3813 3813	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Camden County, NJ	New Freedom Substation 500-3 Transformer	X		\$3,510,778	7/17	Bianca Reyes	973-430-7927	N	N	N
3810 3810 3810	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Hackensack, NJ	Hackensack Pile Purchase	X		\$270,285	2/16	Matthew Guilday	973-430-5543	N	N	N
3808 3808 3808	Eii, Inc. 530 South Avenue, East Cranford, NJ 07016	North Bergen, NJ	Homestead Substation Demolition of fence & install new fence		X	\$2,487,018	7/16	Rob Wood	908-296-7502	N	N	N
3809 3809 3809	Eii, Inc. 530 South Avenue, East Cranford, NJ 07016	North Bergen, NJ	North Bergen Substation		X	\$2,191,896	7/16	Rob Wood	908-296-7502	N	N	N
3807 3807 3807	Public Service Elec. & Gas 80 Park Plaza Newark, NJ 07101	Gloucester City, NJ	Gloucester T 220-3 Replace	X		\$732,867	1/17	Mike Mosher	973-418-3097	N	N	N
3806 3806 3806	VALIANT POWER GROUP 1 Commerce Street Branchburg, NJ 08876	Jersey City, NJ	Marion 26 KV Yard Construction		X	\$5,728,299	6/17	Terrence Craig	800-566-0504	N	N	N
3805 3805 3805	Public Service Elec. & Gas 80 Park Plaza Newark, NJ 07101	Camden, NJ	Camden Reactor	X		\$3,494,821	6/17	Daniel Nowak	908-412-7067	N	N	N
3803 3803 3803	Public Service Elec. & Gas 80 Park Plaza Newark, NJ 07101	Union City, NJ	GIS/ Retaining Wall	X		\$8,730,735	10/17	Achilles Kotzias	732-570-5050	N	N	N
3800 3800 3800	Public Service Elec. & Gas 80 Park Plaza Newark, NJ 07101	Aldene, NJ	Aldene Switch Shunt Reactor	X		\$1,332,741	2/16	Mike Mosher	973-418-3097	N	N	N
3799 3799 3799	Eii, Inc. 530 South Avenue, East Cranford, NJ 07016	Clarksville	Clarksville Substation		X	\$2,104,800	10/16	Rob Wood	908-296-7502	N	N	N

PROJECT EXPERIENCE

NAME OF CONTRACTOR: IEW Construction Group, Inc.

STATUS AS OF JANUARY 31, 2021

JOB NO.	OWNER NAME & ADDRESS	LOCATION	DESCRIPTION	P	S	CONTRACT AMOUNT	DATE COMPLETED	CONTACT	PHONE #	EXTENSION REQUIRED?	PENALTIES IMPOSED?	LIENS/ CLAIMS IMPOSED?
3798 3798 3798	Delaware River Port Author. 2 Riverside Drive Camden, NJ 08101	Philadelphia, PA Pennsauken, NJ	Betsy Ross Bridge Ramp D Emergency Repairs	X		\$437,631	4/15	Adam Jacurak	856-968-2074	N	N	N
3794 3794 3794	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Paramus, NJ	Paramus Substation - 69kV Upgrade Project	X		\$6,868,649	10/16	Matthew Guilday	973-430-5543	N	N	N
3793 3793 3793	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Various NJ locations	Concrete structure maint.-North; 2015	X		\$16,297,926	2/19	Jackie Yiu	609-649-5502	N	N	N
3792 3792 3792	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide Movable Bridge 2015	DP 14461	X		\$31,863,529	8/18	Thomas Szeder	609-649-8417	N	N	N
3791 3791 3791	PSE&G 80 Park Plaza, T11 Newark, NJ 07101	Riverside, NJ	Sub-station demolition;	X		\$1,468,617	9/15	Daniel Nowak	908-412-7067	N	N	N
3790 3790 3790	Monmouth County PO Box 1262 Freehold, NJ 07728	Monmouth County, NJ	Structural, roadway and concrete repairs at various locations; 2014- 2015	X		\$699,388	12/14	Michael Ruggiero	732-431-7760	N	N	N
3788 3788 3788	AMTRAK 2955 Market Street Philadelphia, PA 19104	Hamilton, NJ	Temporary platform; NJ Transit Hamilton, NJ train station	X		\$1,880,467	1/15	Richard J. O'Brien	215-349-1371	N	N	N
3787 3787 3787	Southeastern PA Tr. Auth. 1234 Market Street Philadelphia, PA 19107	West Trenton, NJ and Media PA Rail Lines	Bridge Rehabilitation	X		\$1,623,766	11/30/2016	Chris Carnes	215-580-8058	N	N	N
3786 3786 3786	Norfolk Southern Corp. 1200 Peachtree St., N.E. Atlanta, GA 30309-3579	Hainesport, NJ	Rehab CONRAIL bridge number 15.15	X		\$1,581,256	6/15	Paul DeSantis	856-231-2045	N	N	N
3784 3784 3784	DE River Port Authority P.O. Box 1949 Camden, NJ 08101	Philadelphia, PA Pennsauken, NJ	Rehab.; Betsy Ross Brdg.	X		\$15,417,152	11/17	Frank Kania	610-716-9598	N	N	N
3783 3783 3783	Eii, Inc. 530 South Avenue, East Cranford, NJ 07016	Thorofare, NJ	Construction of concrete foundations for PSE&G Sub-station equipment		X	\$582,608	7/15	Rob Wood	908-296-7502	N	N	N
3782 3782 3782	Eii, Inc. 530 South Avenue, East Cranford, NJ 07016	Deptford, NJ	Construction of concrete foundations for PSE&G Sub-station equipment		X	\$1,140,537	7/15	Rob Wood	908-296-7502	N	N	N
3780 3780 3780	NJ Water Supply Authority 1851 Highway 31 Clinton, NJ 08809	South Bound Brook, NJ	Spillway emergency, and gateway repairs	X		\$484,120	8/14	Marc Brooks	908-489-2524	N	N	N
3779 3779 3779	Burlington Cty. Bridge Comm. 1300 Rt. 73 North Palmyra, NJ 08065	Burlington County	BCBC Counter Weight Rehabilitation	X		\$5,495,254	11/16	Sascha Harding	856-786-3621	N	N	N
3778 3778 3778	NJ Turnpike Authority PO Box 1121 New Brunswick, NJ 08902	Various NJ locations	Barrier improvements; various NJ Turnpike service areas	X		\$703,340	12/14	David DeConde	732-760-5300	N	N	N
3776 3776 3776	Public Service Elec. & Gas 80 Park Plaza Newark, NJ 07101	Various NJ locations	Various jobs by work order	X		\$213,429	10/15	Daniel Nowak	908-412-7067	N	N	N
3775 3775 3775	PA Dept. of Transp. 7000 Geerdes Blvd King of Prussia, PA19406	Allentown-Lehigh Cty	Rehab, 8th St Bridge; SR2055, Section 01B;	X		\$20,411,232	2/18	Mike Guidon	814-381-1469	N	N	N
3772 3772 3772	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Various NJ locations	Maint. Movable Bridge & Tunnel; Contr -2014 Statewide	X		\$18,961,115	8/18	Thomas Szeder	609-649-8417	N	N	N
3771 3771 3771	Monmouth County PO Box 1262 Freehold, NJ 07728	Monmouth County, NJ	Structural, roadway and concrete repairs at various locations; 2014. Structural steel maint. and repair;	X		\$473,237	10/14	Raymond Bragg	732-431-7760	N	N	N
3770 3770 3770	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	2014 contract	X		\$9,108,810	8/15	Anthony Ennas	609-414-2810	N	N	N
3769 3769 3769	NJ Dept of Transp. 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Timber/underwater repair & maintenance; 2014 contract;	X		\$5,054,703	11/16	Raymond Kauffman	609-352-8860	N	N	N
3768 3768 3768	NJ Dept of Transp. 1035 Parkway Ave. Trenton, NJ 08625	Various sites.	Concrete structure maint.-Central; 2014	X		\$5,496,701	8/16	Roy Neuman	609-571-6082	N	N	N
3767 3767 3767	Norfolk Southern Corp. 1200 Peachtree St., N.E. Atlanta, GA 30309-3579	Camden, NJ	Underpinning of an existing 150 foot swing-span bridge	X		\$998,800	12/13	Paul DeSantis	856-231-2045	N	N	N

PROJECT EXPERIENCE

NAME OF CONTRACTOR: IEW Construction Group, Inc.

STATUS AS OF JANUARY 31, 2021

JOB NO.	OWNER NAME & ADDRESS	LOCATION	DESCRIPTION	P	S	CONTRACT AMOUNT	DATE COMPLETED	CONTACT	PHONE #	EXTENSION REQUIRED?	PENALTIES IMPOSED?	LIENS/ CLAIMS IMPOSED?
3766 3766 3766	Norfolk Southern Corp. 1200 Peachtree St., N.E. Atlanta, GA 30309-3579	Edison, NJ	Replacement of existing railway span bridge.	X		\$220,482	1/14	Paul DeSantis	856-231-2045	N	N	N
3763 3763 3763	NJ Dept of Transp. 1035 Parkway Ave. Trenton, NJ 08625	Rt 9, Green St Interchg.; Woodbridge, Oakland Ave to Rt 1	Grading, Paving & Structures	X		\$6,880,573	1/17	Sanjay Patel	732-543-2530	N	N	N
3762 3762 3762	Anka Painting Co, Inc PO Box 292 Palisades Park, NJ 07650	NJTPKE T100.275	Concrete structure maintenance		X	\$382,535	11/13	John Psarianos	201-944-3000	N	N	N
3759 3759 3759	Monmouth County PO Box 1262 Freehold, NJ 07728	Monmouth County, NJ	Structural, roadway and concrete repairs at various locations.	X		\$477,935	8/13	Raymond Bragg	732-431-7760	N	N	N
3758 3758 3758	NJ Purchase Bureau 33 West State St, 9th Floor Trenton, NJ 08625	Statewide	NJ Purchase Bureau	X		\$1,273,699	4/18	Douglas Campbell	609-530-2815	N	N	N
3757 3757 3757	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Northern Region, NJ	Maintenance drainage repair-North; 2013 contract	X		\$814,107	4/14	Umesh Shah	1-973-392-7458	N	N	N
3756 3756 3756	PSE & G 80 Park Plaza, T11 Newark, NJ 07101	Various NJ locations; PO 4500784759	Jobs by work order;	X		\$5,284,616	10/15	Art Stengel	484-661-8823	N	N	N
3755 3755 3755	Tishman Construction Corp. One Riverfront Plaza Newark, NJ 07102	Burlington Co., NJ	NJ Turnpike/PA Turnpike connector bridge; main span structural hardening. NJTPKE contract A100.196.		X	\$10,208,832	10/14	Mark Healy	609-447-0831	N	N	N
3753 3753 3753	Tishman Construction Co. One Riverfront Plaza Newark, NJ 07102	Bayonne, NJ	Newark Bay bridge; Route 440 realignment		X	\$1,740,751	10/13	Andy Gale	973-732-5830	N	N	N
3752 3752 3752	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	NJ DOT PLOWING	X		\$2,964,078	3/18	Douglas Campbell	609-530-2815	N	N	N
3750 3750 3750	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Timber/underwater repair & maintenance; 2013 contract; and Hurricane Sandy repairs	X		\$5,682,549	12/13	Raymond Kauffman	609-352-8860	N	N	N
3749 3749 3749	Boro of Mantoloking PO Box 247 Mantoloking, NJ 08738	Mantoloking, NJ	Emergency roadway repairs	X		\$449,098	4/13	John Plevier	732-780-6565	N	N	N
3748 3748 3748	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Maint. Movable Bridge & Tunnel; Contr -2013	X		\$19,778,577	2/17	Raymond Kauffman	609-352-8860	N	N	N
3745 3745 3745	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Central, NJ	Concrete structure maintenance; 2013 contract	X		\$3,751,655	12/13	Raymond Kauffman	609-352-8860	N	N	N
3744 3744 3744	PENNDOT 400 North Street Harrisburg, PA 17120	Counties of Bucks, Delaware & Phila., PA	Rehab various Route 95 bridges.	X		\$21,697,301	10/15	Chris Isaacson	609-256-3134	N	N	N
3742 3742 3742	Mercer County Park Commission 197 Blackwell Road Pennington, NJ 08534	Mercer County, NJ	Improvements for Mercer Meadows Park; Pump house, off-leash dog park, rest areas and restrooms	X		\$1,738,996	5/13	Frank Zabawa	609-303-0708	N	N	N
3741 3741 3741	NJ Dept of Transp. 1035 Parkway Ave. Trenton, NJ 08625	Maintenance sign structures; 2012	Various sites statewide.	X		\$2,574,430	8/16	Andrew Zeleznock	609-259-8919	N	N	N
3740 3740 3740	NJ Turnpike Authority PO Box 1121 New Brunswick, NJ 08902	Statewide	Security fencing and access restriction.	X		\$2,978,045	9/13	Joseph Sheedy	732-750-5300	N	N	N
3739 3739 3739	NJ Transit One Penn Plaza East Newark, NJ 07105-2246	Wall Township, NJ	Shark River Bridge Repair	X		\$1,498,190	7/14	Kerry Donovan	973-491-7332	N	N	N
3738 3738 3738	Del. River Jt. Toll Bridge Comm. 110 Wood St. Morrisville, PA 19067	Riverton & Belvidere, NJ	Water Street Improvements Riverton - Belvidere Toll Bridge	X		\$660,635	11/12	Vince Fischer	267-790-1086	N	N	N

PROJECT EXPERIENCE

NAME OF CONTRACTOR: IEW Construction Group, Inc.

STATUS AS OF JANUARY 31, 2021

JOB NO.	OWNER NAME & ADDRESS	LOCATION	DESCRIPTION	P	S	CONTRACT AMOUNT	DATE COMPLETED	CONTACT	PHONE #	EXTENSION REQUIRED?	PENALTIES IMPOSED?	LIENS/ CLAIMS IMPOSED?
3737 3737 3737	Del. River Jt. Toll Bridge Comm. 110 Wood St. Morrisville, PA 19067	Easton, PA, and Phillipsburg, NJ	Broad Street Viaduct priority repairs; Easton-Phillipsburg Toll Bridge	X		\$72,600	9/12	Chris Harney	267-790-1071	N	N	N
3736 3736 3736	Norfolk Southern Corp. 1200 Peachtree St., N.E. Atlanta, GA 30309-3579	Elizabeth, NJ	Bearing rehab; bridge number 10.96	X		\$73,620	2/13	Paul DeSantis	856-231-2045	N	N	N
3735 3735 3735	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Concrete structure maintenance 2012 contract	X		\$8,248,157	12/12	Raymond Kauffman	609-352-8860	N	N	N
3734 3734 3734	NJ Dept of Transp. 1035 Parkway Ave. Trenton, NJ 08625	Various Counties in Northern Region of NJ	Maintenance Storm Water Facilities	X		\$1,405,782	10/13	Alkesh Desai	609-530-2974	N	N	N
3733 3733 3733	County of Mercer 640 South Broad Street Trenton, NJ 08650	Mercer County	County Systems and Facilities Repair	X		\$1,117,282	9/13	Tangela Wright	609-583-3545	N	N	N
3732 3732 3732	Monmouth County PO Box 1262 Freehold, NJ 07728	Monmouth County, NJ	Mechanical and electrical up-grades, etc. for Movable bridges	X		\$2,637,402	5/13	Denis Walsh	732-431-7760	N	N	N
3731 3731 3731	Norfolk Southern Corp. 1200 Peachtree St., N.E. Atlanta, GA 30309-3579	Camden, NJ	Undergrade Bridge 1.50 Over Cooper River; drive piles, install header beams, etc.	X		\$121,575	5/12	Paul DeSantis	856-231-2045	N	N	N
3730 3730 3730	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Timber 2012 North	X		\$33,438,147	2/14	Adbul Ali	609-530-3684	N	N	N
3728 3728 3728	Norfolk Southern Corp. 1200 Peachtree St., N.E. Atlanta, GA 30309-3579	Newark, NJ	Rehab Undergrade Bridge 6.75 Bearings	X		\$2,657,298	2/13	Paul DeSantis	856-231-2045	N	N	N
3727 3727 3727	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Various Counties in Northern Region of NJ	Maintenance drainage repair-North; 2012 contract	X		\$4,014,404	9/13	Umesh Shaw	973-392-7458	N	N	N
3726 3726 3726	Monmouth County PO Box 1262 Freehold, NJ 07728	Monmouth County, NJ	Maintenance; roadways and bridges 2012 contract	X		\$1,199,277	7/13	Jon Moren	732-431-7760	N	N	N
3725 3725 3725	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Concrete structure maintenance and repair; 2011 contract	X		\$13,592,364	12/11	Raymond Kauffman	609-352-8860	N	N	N
3724 3724 3724	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Movable Bridge 2012	X		\$27,279,568	11/13	Raymond Kauffman	609-352-8860	N	N	N
3723 3723 3723	NJ Turnpike Authority PO Box 1121 New Brunswick, NJ 08902	Statewide	Garden State Parkway: Bridge repairs and resurfacing; Milepost 0 to 126 Contract No. P100.203	X		\$5,764,665	9/13	Gerald Scullin	609-296-1315	N	N	N
3722 3722 3722	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Timber/underwater repair maintenance (S); 2012 contract	X		\$2,545,975	3/13	Adbul Ali	609-530-3684	N	N	N
3721 3721 3721	Atlantic County 1333 Atlantic Avenue Atlantic City, NJ 08401	Atlantic County, NJ	Replacement of Deep Run Creek bridge	X		\$1,253,028	2/12	Doug DiMeo	609-645-5898	N	N	N
3720 3720 3720	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Timber/underwater repair maintenance; 2010 contract	X		\$7,013,435	1/11	Mark Abbott	609-468-0909	N	N	N
3717 3717 3717	NJ Water Supply Authority 770 Bear Tavern Road Ewing, NJ 08628	Stockton/Port Mercer, NJ	Repair of breaches in D& R Canal tow path	X		\$1,861,078	12/11	Bill Bogosian	908-638-6121 (x 264)	N	N	N
3716 3716 3716	Six Flags Great Adventure P.O. Box 120 Jackson, NJ	Jackson, NJ	Dam breach remediation	X		\$88,196	11/11	Andrew Wheeler	732-928-2000 (x 2705)	N	N	N
3715 3715 3715	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Concrete structure maintenance and repair; 2010 contract	X		\$10,575,071	12/10	Raymond Kauffman	609-352-8860	N	N	N

PROJECT EXPERIENCE

NAME OF CONTRACTOR: IEW Construction Group, Inc.

STATUS AS OF JANUARY 31, 2021

JOB NO.	OWNER NAME & ADDRESS	LOCATION	DESCRIPTION	P	S	CONTRACT AMOUNT	DATE COMPLETED	CONTACT	PHONE #	EXTENSION REQUIRED?	PENALTIES IMPOSED?	LIENS/ CLAIMS IMPOSED?
3714 3714 3714	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Timber/underwater repair maintenance; 2011 contract	X		\$5,968,785	12/11	Mark Abbott	609-468-0909	N	N	N
3713 3713 3713	Norfolk Southern Corp. 1200 Peachtree St., N.E. Atlanta, GA 30309-3579	Secaucus, NJ	Replacement of Bridge ND-2.63 over Penhorn Creek in Croxton Yard.	X		\$2,490,215	12/11	Daniel Parker	404-529-1599	N	N	N
3712 3712 3712	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Movable Bridge repair maintenance; and roads; 2011 contract	X		\$17,241,487	12/11	Nart Appesh	609-273-0299	N	N	N
3711 3711 3711	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Northern Region, NJ	Maintenance drainage repair-North; 2011 contract	X		\$10,391,746	3/12	Ramesh Patel	609-530-2980	N	N	N
3710 3710 3710	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Structural steel maint. and repair; 2010 contract, and repairs to Wittpenn Bridge	X		\$6,029,468	12/10	Roy Neuman	609-571-6082	N	N	N
3709 3709 3709	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Structural steel maint. and repair; 2011 contract	X		\$4,430,820	12/11	Roy Neuman	609-530-2602	N	N	N
3708 3708 3708	Monmouth County PO Box 1262 Freehold, NJ 07728	Monmouth County, NJ	Concrete maintenance; various bridges; and roads; 2011 contract	X		\$944,237	12/11	Tim Ryan	732-431-7760	N	N	N
3707 3707 3707	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Absecon, NJ	Bridge rehab; Route 30/Absecon Blvd. DP10124	X		\$7,260,444	5/13	Mike Mulvenna	609-240-6466	N	N	N
3706 3706 3706	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Movable Bridge repair maintenance; 2010 contract	X		\$7,470,551	12/10	Nick Angelico	609-354-2774	N	N	N
3705 3705 3705	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Concrete structure maintenance and repair; 2009 contract	X		\$9,885,340	2/10	Raymond Kauffman	609-352-8860	N	N	N
3704 3704 3704	NJ Turnpike Authority PO Box 1121 New Brunswick, NJ 08902	Burlington Co., NJ	Turnpike widening: T869.120.102 Milepost 48.7 to 50.5	X		\$50,004,797	12/13	Dominic Tate	609-336-3192	N	N	N
3703 3703 3703	Monmouth County PO Box 1262 Freehold, NJ 07728	Monmouth County, NJ	Concrete maintenance; various bridges; and roads; 2010 contract	X		\$446,764	4/11	Tim Ryan	732-431-7760	N	N	N
3702 3702 3702	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Northern Region, NJ	Maintenance drainage repair-North; 2010 Contract	X		\$1,862,586	4/11	Ramesh Patel	609-530-2980	N	N	N
3701 3701 3701	Cape May County 4 Moore Road-DN 402 Cape May Court House 08210	Cape May County, NJ	Rehabilitation; Avalon Blvd. bridge	X		\$964,364	6/10	Dale Foster	609-465-1035	N	N	N
3700 3700 3700	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Structural steel maint. and repair; 2009 contract	X		\$14,015,400	2/10	Roy Neuman	609-571-6082	N	N	N
3699 3699 3699	NJ Turnpike Authority PO Box 1121 New Brunswick, NJ 08902	Burlington Co., NJ	Turnpike widening: T869.120.101; Exits 6 - 9	X		\$25,114,600	9/13	Michael Wiser	609-336-3174	N	N	N
3698 3698 3698	Burlington Cty. Bridge Comm. 1300 Rt. 73 North Palmyra, NJ 08065	Burlington Co., NJ	Replace counterweight rope; Burlington Bristol Bridge	X		\$344,367	7/10	Sascha Harding	856-786-3621	N	N	N
3697 3697 3697	NJ Turnpike Authority PO Box 1121 New Brunswick, NJ 08902	Burlington Co., NJ	Turnpike widening; Exit 7A T869.120.401	X		\$33,595,893	10/13	Robert J. Ketter	609-890-3728	N	N	N
3696 3696 3696	Monmouth County PO Box 1262 Freehold, NJ 07728	Monmouth County, NJ	Concrete maintenance; various bridges; 2009 Contract	X		\$446,681	5/10	Tim Ryan	732-431-7760	N	N	N
3695 3695 3695	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Timber/underwater repair maintenance; 2009 contract	X		\$6,412,117	2/10	Mark Abbott	609-468-0909	N	N	N

PROJECT EXPERIENCE

NAME OF CONTRACTOR: IEW Construction Group, Inc.

STATUS AS OF JANUARY 31, 2021

JOB NO.	OWNER NAME & ADDRESS	LOCATION	DESCRIPTION	P	S	CONTRACT AMOUNT	DATE COMPLETED	CONTACT	PHONE #	EXTENSION REQUIRED?	PENALTIES IMPOSED?	LIENS/ CLAIMS IMPOSED?
3694 3694 3694	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Northern, NJ	Bridge preventive maintenance	X		\$4,817,668	2/11	Guy Hill	609-462-8483	N	N	N
3693 3693 3693	NJ Turnpike Authority 581 Main Street Woodbridge, NJ 07095	Mercer County, NJ	New Jersey Turnpike widening; Exits 6 to 9; T869-120-501; MP 65.6-66.7	X		\$16,616,483	3/12	Ken Reese	609-578-1307	Y	N	N
3692 3692 3692	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Statewide	Movable Bridge repair maintenance; 2009 contract	X		\$12,744,669	3/10	Nick Angelico	609-354-2774	N	N	N
3691 3691 3691	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Newark, NJ	Remove/replace four bridge decks, replace underground utilities, roadway construction, etc.; Clifton Ave./Nesbitt St.	X		\$12,505,421	12/11	Bill Ricci	973-731-2290	N	N	N
3690 3690 3690	Burlington Cty. Bridge Comm. 1300 Rt. 73 North Palmyra, NJ 08065	Burlington Co., NJ	Install access platform on Burlington-Bristol Bridge	X		\$667,808	2/10	Sascha Harding	856-786-3621	N	N	N
3684 3684 3684	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Newark, NJ	Paving/bridge rehab of Haynes Ave. bridge	X		\$12,182,575	12/11	Leon Itwaru	973-600-4913	N	N	N
3681 3681 3681	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Southern Region, NJ	Maintenance drainage repair-South; 2008 contract	X		\$5,088,667	10/10	Alkesh Desai	609-530-2974	N	N	N
3679 3679 3679	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Northern Region, NJ	Drainage restoration and repair; 2008	X		\$7,176,523	10/10	Dennis Diehl	609-530-3098	N	N	N
3674 3674 3674	NJ Transit One Penn Plaza East Newark, NJ 07105-2246	Newark, NJ	Rehabilitation; Lower Hackensack River bridge	X		\$15,552,401	10/10	Dip Chaterji	201-222-8611	N	N	N
3667 3667 3667	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Princeton, NJ	Replace bridge over Amtrak; Alexander road	X		\$12,162,032	1/10	Charles Bassano	201-937-1226	N	N	N
3664 3664 3664	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Central, NJ	DVRPC Central Region; RR crossings: traffic striping, pavement marking, etc.	X		\$937,602	4/10	Ron Siwy	609-530-3772	N	N	N
3654 3654 3654	NJ Dept of Transportation 1035 Parkway Ave. Trenton, NJ 08625	Newark, NJ	I-280 bridge repair.	X		\$37,711,160	1/11	Felix Fuster	973-770-5025	N	N	N

TOTAL

\$832,091,863