

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
1	151006M	PERFORMANCE BOND AND PAYMENT BOND	DOLL	DOLL	\$ <u>710,000.00</u>	\$ <u>710,000.00</u>
2	152015P	POLLUTION LIABILITY INSURANCE	DOLL	DOLL	\$ <u>30,000.00</u>	\$ <u>30,000.00</u>
3	153003P	PROGRESS SCHEDULE	LS	LS	\$ <u>50,000.00</u>	\$ <u>50,000.00</u>
4	153005M	PROGRESS SCHEDULE UPDATE	U	24	\$ <u>2,000.00</u>	\$ <u>48,000.00</u>
5	153011M	TRAINEES	HOUR	6,450	\$ <u>1.00</u>	\$ <u>6,450.00</u>
6	154003P	MOBILIZATION	LS	LS	\$ <u>10,200,000.00</u>	\$ <u>10,200,000.00</u>
7	155015M	FIELD OFFICE TYPE E SET UP	U	1	\$ <u>100,000.00</u>	\$ <u>100,000.00</u>
8	155033M	FIELD OFFICE TYPE E MAINTENANCE	MO	45	\$ <u>5,000.00</u>	\$ <u>225,000.00</u>
9	157004M	CONSTRUCTION LAYOUT	DOLL	DOLL	\$ <u>1,800,000.00</u>	\$ <u>1,800,000.00</u>
10	157006M	MONUMENT	U	5	\$ <u>1,000.00</u>	\$ <u>5,000.00</u>
11	158003M	CAUTION FENCE	LF	1,648	\$ <u>5.00</u>	\$ <u>8,240.00</u>
12	158006M	SILT FENCE	LF	3,215	\$ <u>7.00</u>	\$ <u>22,505.00</u>
13	158009M	HEAVY DUTY SILT FENCE, ORANGE	LF	256	\$ <u>10.00</u>	\$ <u>2,560.00</u>

TOTAL THIS SHEET \$ 13,207,755.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
14	158030M	INLET FILTER TYPE 2, 2' X 4'	U	31	\$ 250.00	\$ 7,750.00
15	158033M	INLET FILTER TYPE 2, 4' X 4'	U	1	\$ 300.00	\$ 300.00
16	158048M	FLOATING TURBIDITY BARRIER, TYPE 3	LF	208	\$ 35.00	\$ 7,280.00
17	158060M	CONSTRUCTION DRIVEWAY	T	109	\$ 125.00	\$ 13,625.00
18	158063P	CONCRETE WASHOUT SYSTEM	LS	LS	\$ 5,000.00	\$ 5,000.00
19	158072M	OIL ONLY EMERGENCY SPILL KIT, TYPE 1	U	2	\$ 1,000.00	\$ 2,000.00
20	159003M	BREAKAWAY BARRICADE	U	23	\$ 121.00	\$ 2,783.00
21	159006M	DRUM	U	81	\$ 50.00	\$ 4,050.00
22	159012M	CONSTRUCTION SIGNS	SF	727	\$ 35.00	\$ 25,445.00
23	159015M	CONSTRUCTION IDENTIFICATION SIGN, 4' X 6'	U	3	\$ 2,500.00	\$ 7,500.00
24	159021P	CONSTRUCTION BARRIER CURB	LF	803	\$ 55.00	\$ 44,165.00
25	159030M	PORTABLE VARIABLE MESSAGE SIGN	U	7	\$ 9,000.00	\$ 63,000.00
26	159042M	TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM, 10 MODULES	U	2	\$ 6,000.00	\$ 12,000.00

TOTAL THIS SHEET \$ 194,898.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
27	159108M	TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION	U	1	\$ <u>5,000.00</u>	\$ <u>5,000.00</u>
28	159126M	TEMPORARY TRAFFIC STRIPES, 4"	LF	24,642	\$ <u>0.25</u>	\$ <u>6,160.50</u>
29	159132M	TEMPORARY PAVEMENT MARKINGS	SF	185	\$ <u>1.00</u>	\$ <u>185.00</u>
30	159141M	TRAFFIC DIRECTORS FLAGGER	HOUR	224	\$ <u>100.00</u>	\$ <u>22,400.00</u>
31	159450M	UNIFORMED POLICE OFFICERS ALLOWANCE	DOLL	DOLL	\$ <u>45,000</u>	\$ <u>45,000</u>
32	160004M	FUEL PRICE ADJUSTMENT	DOLL	DOLL	\$ <u>17,900</u>	\$ <u>17,900</u>
33	160007M	ASPHALT PRICE ADJUSTMENT	DOLL	DOLL	\$ <u>17,600</u>	\$ <u>17,600</u>
34	161003P	FINAL CLEANUP	LS	LS	\$ <u>10,000.00</u>	\$ <u>10,000.00</u>
35	201003P	CLEARING SITE	LS	LS	\$ <u>250,000.00</u>	\$ <u>250,000.00</u>
36	201033M	DEMOLITION, PARCEL (10)	U	1	\$ <u>150,000.00</u>	\$ <u>150,000.00</u>
37	201036M	REMOVAL OF ASBESTOS, PARCEL (10)	U	1	\$ <u>60,000.00</u>	\$ <u>60,000.00</u>
38	202003P	STRIPPING	ACRE	2	\$ <u>5,000.00</u>	\$ <u>10,000.00</u>
39	202006M	EXCAVATION, TEST PIT	CY	8	\$ <u>750.00</u>	\$ <u>6,000.00</u>

TOTAL THIS SHEET \$ 600,245.50

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
40	202009P	EXCAVATION, UNCLASSIFIED	CY	4,128	\$ <u>65.00</u>	\$ <u>268,320.00</u>
41	202015P	EXCAVATION, REGULATED MATERIAL	CY	69	\$ <u>100.00</u>	\$ <u>6,900.00</u>
42	202021P	REMOVAL OF PAVEMENT	SY	9,903	\$ <u>20.00</u>	\$ <u>198,060.00</u>
43	202027M 202024M	DISPOSAL OF REGULATED MATERIAL, HAZARDOUS	T	104	\$ <u>50.00</u>	\$ <u>5,200.00</u>
44	203009P	I-9 SOIL AGGREGATE	CY	20	\$ <u>200.00</u>	\$ <u>4,000.00</u>
45	203041P	GEOTEXTILE, ROADWAY STABILIZATION	SY	9,214	\$ <u>8.00</u>	\$ <u>73,712.00</u>
46	302042P	DENSE-GRADED AGGREGATE BASE COURSE, 8" THICK	SY	8,651	\$ <u>20.00</u>	\$ <u>173,020.00</u>
47	302048P	DENSE-GRADED AGGREGATE BASE COURSE, 12" THICK	SY	564	\$ <u>35.00</u>	\$ <u>19,740.00</u>
48	304003P	CONCRETE BASE COURSE, 8" THICK	SY	360	\$ <u>80.00</u>	\$ <u>28,800.00</u>
49	401009P	HMA MILLING, 3" OR LESS	SY	5,124	\$ <u>8.00</u>	\$ <u>40,992.00</u>
50	401030M	TACK COAT	GAL	1,811	\$ <u>9.00</u>	\$ <u>16,299.00</u>
51	401036M	PRIME COAT	GAL	3,620	\$ <u>5.00</u>	\$ <u>18,100.00</u>
52	401061M	HOT MIX ASPHALT 12.5 M E SURFACE COURSE	T	1,892	\$ <u>150.00</u>	\$ <u>283,800.00</u>

TOTAL THIS SHEET \$ 1,136,943.00

SCHEDULE OF QUANTITIES & PRICES
 Project Entitled:
THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
53	401096M	HOT MIX ASPHALT 19 M 64 BASE COURSE	T	3,118	\$ 140.00	\$ 436,520.00
54	405003P	UNDERLAYER PREPARATION	SY	396	\$ 5.00	\$ 1,980.00
55	601120P	12" REINFORCED CONCRETE PIPE	LF	41	\$ 150.00	\$ 6,150.00
56	601122P	15" REINFORCED CONCRETE PIPE	LF	807	\$ 175.00	\$ 141,225.00
57	601124P	18" REINFORCED CONCRETE PIPE	LF	315	\$ 225.00	\$ 70,875.00
58	601128P	24" REINFORCED CONCRETE PIPE	LF	780	\$ 250.00	\$ 195,000.00
59	602006P	CONCRETE HEADWALL	CY	4	\$ 2,500.00	\$ 10,000.00
60	602009M	INLET, TYPE A	U	2	\$ 5,500.00	\$ 11,000.00
61	602012M	INLET, TYPE B	U	14	\$ 6,500.00	\$ 91,000.00
62	602013M	INLET, TYPE DOUBLE B	U	3	\$ 10,000.00	\$ 30,000.00
63	602018M	INLET, TYPE E	U	1	\$ 6,500.00	\$ 6,500.00
64	602054M	MANHOLE, 4' DIAMETER	U	7	\$ 6,000.00	\$ 42,000.00
65	602096M	INLET CONVERTED TO MANHOLE	U	1	\$ 4,500.00	\$ 4,500.00

TOTAL THIS SHEET \$ 1,046,750.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
66	602099M	RESET EXISTING CASTING	U	2	\$ 2,200.00	\$ 4,400.00
67	602108M	SET INLET TYPE E, CASTING	U	2	\$ 3,000.00	\$ 6,000.00
68	602123M	RECONSTRUCTED INLET, TYPE B, USING EXISTING CASTING	U	3	\$ 3,500.00	\$ 10,500.00
69	603051P	RIPRAP STONE CHANNEL PROTECTION, 30" THICK (D50=15")	SY	59	\$ 165.00	\$ 9,735.00
70	604003P	GABION WALL	CY	13	\$ 350.00	\$ 4,550.00
71	605183P	TEMPORARY CHAIN-LINK FENCE, 6' HIGH	LF	1,852	\$ 40.00	\$ 74,080.00
72	605193P	HANDRAIL	LF	68	\$ 150.00	\$ 10,200.00
73	605197P	WOOD STOCKADE FENCE, TEMPORARY	LF	1,231	\$ 75.00	\$ 92,325.00
74	605240P	SPLIT RAIL FENCE, 4' HIGH	LF	572	\$ 55.00	\$ 31,460.00
75	606006P	HOT MIX ASPHALT SIDEWALK, 5" THICK	SY	1,653	\$ 50.00	\$ 82,650.00
76	606012P	CONCRETE SIDEWALK, 4" THICK	SY	1,957	\$ 95.00	\$ 185,915.00
77	606028P	RESET PRECAST CONCRETE PAVERS	SY	32	\$ 110.00	\$ 3,520.00
78	606039P	HOT MIX ASPHALT DRIVEWAY, 6" THICK	SY	378	\$ 55.00	\$ 20,790.00

TOTAL THIS SHEET \$ 536,125.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
79	606044P	STONE OR GRAVEL DRIVEWAY, 6" THICK	SY	301	\$ 50.00	\$ 15,050.00
80	606051P	CONCRETE DRIVEWAY, 6" THICK	SY	75	\$ 105.00	\$ 7,875.00
81	606057P	CONCRETE DRIVEWAY, REINFORCED, 6" THICK	SY	115	\$ 110.00	\$ 12,650.00
82	606075P	CONCRETE ISLAND, 4" THICK	SY	77	\$ 95.00	\$ 7,315.00
83	606084P	DETECTABLE WARNING SURFACE	SY	42	\$ 300.00	\$ 12,600.00
84	606095P	TURF PAVERS	SY	72	\$ 135.00	\$ 9,720.00
85	606103P	STAMPED COLORED CONCRETE SIDEWALKS, 4" THICK	SY	71	\$ 160.00	\$ 11,360.00
86	606108P	CONCRETE STEPS	CY	12	\$ 150.00	\$ 1,800.00
87	607018P	9" X 16" CONCRETE VERTICAL CURB	LF	2,022	\$ 45.00	\$ 90,990.00
88	607068P	6" X 8" X 20" CONCRETE VERTICAL CURB	LF	2,318	\$ 42.00	\$ 97,356.00
89	607084P	9" X 6" HOT MIX ASPHALT CURB	LF	485	\$ 37.00	\$ 17,945.00
90	608003P	NONVEGETATIVE SURFACE, HOT MIX ASPHALT	SY	70	\$ 55.00	\$ 3,850.00
91	609003M	BEAM GUIDE RAIL	LF	85	\$ 75.00	\$ 6,375.00

TOTAL THIS SHEET \$ 294,886.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
92	609027M	TANGENT GUIDE RAIL TERMINAL	U	1	\$ 6,000.00	\$ 6,000.00
93	609058M	APPROACH GUIDE RAIL TRANSITION TL-2	U	1	\$ 5,000.00	\$ 5,000.00
94	610003M	TRAFFIC STRIPES, 4"	LF	13,822	\$ 0.35	\$ 4,837.70
95	610007M	TRAFFIC STRIPES, 8"	LF	1,095	\$ 0.70	\$ 766.50
96	610012M	RPM, MONO-DIRECTIONAL, WHITE LENS	U	32	\$ 40.00	\$ 1,280.00
97	610017M	TRAFFIC MARKING LINES, 24"	LF	1,011	\$ 3.50	\$ 3,538.50
98	610018M	RPM, MONO-DIRECTIONAL, AMBER LENS	U	40	\$ 40.00	\$ 1,600.00
99	610021M	RPM, BI-DIRECTIONAL, AMBER LENS	U	34	\$ 40.00	\$ 1,360.00
100	610024M	REMOVAL OF RPM	U	45	\$ 15.00	\$ 675.00
101	610036M	REMOVAL OF TRAFFIC STRIPES	LF	10,591	\$ 1.00	\$ 10,591.00
102	610039M	REMOVAL OF TRAFFIC MARKINGS	SF	63	\$ 3.00	\$ 189.00
103	610060M	TRAFFIC MARKINGS SYMBOLS	SF	64	\$ 15.00	\$ 960.00
104	612003P	REGULATORY AND WARNING SIGN	SF	376	\$ 45.00	\$ 16,920.00

TOTAL THIS SHEET \$ 53,717.70

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
105	612021M	RELOCATE SIGN	U	40	\$ 180.00	\$ 7,200.00
106	651245P	WATER SERVICE PIPE	LF	634	\$ 65.00	\$ 41,210.00
107	651252M	RESET FIRE HYDRANT	U	1	\$ 2,000.00	\$ 2,000.00
108	651254M	RESET WATER METER PIT	U	2	\$ 750.00	\$ 1,500.00
109	651255M	RESET WATER VALVE BOX	U	14	\$ 700.00	\$ 9,800.00
110	652232P	4" POLYVINYL CHLORIDE SEWER PIPE	LF	242	\$ 85.00	\$ 20,570.00
111	652420M	MANHOLE, SANITARY SEWER	U	2	\$ 5,500.00	\$ 11,000.00
112	652426M	RECONSTRUCTED MANHOLE, SANITARY SEWER, USING EXISTING CASTING	U	1	\$ 2,500.00	\$ 2,500.00
113	652432M	RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	U	4	\$ 1,000.00	\$ 4,000.00
114	653003P	2" GAS MAIN	LF	267	\$ 150.00	\$ 40,050.00
115	653084M	RESET GAS VALVE BOX	U	2	\$ 450.00	\$ 900.00
116	654029M	RESET ELECTRIC MANHOLE	U	4	\$ 2,000.00	\$ 8,000.00
117	701015P	2" RIGID METALLIC CONDUIT	LF	4,072	\$ 70.00	\$ 285,040.00

TOTAL THIS SHEET \$ 433,770.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
118	701021P	3" RIGID METALLIC CONDUIT	LF	626	\$ <u>90.00</u>	\$ <u>56,340.00</u>
119	701099M	17" X 30" JUNCTION BOX	U	20	\$ <u>3,000.00</u>	\$ <u>60,000.00</u>
120	701102M	18" X 36" JUNCTION BOX	U	8	\$ <u>3,300.00</u>	\$ <u>26,400.00</u>
121	701123M	FOUNDATION, TYPE SFT	U	4	\$ <u>2,900.00</u>	\$ <u>11,600.00</u>
122	701126M	FOUNDATION, TYPE MCF	U	2	\$ <u>3,600.00</u>	\$ <u>7,200.00</u>
123	701128M	FOUNDATION, TYPE P-MC-GAC	U	1	\$ <u>7,200.00</u>	\$ <u>7,200.00</u>
124	701144M	FOUNDATION, TYPE SFK	U	3	\$ <u>3,000.00</u>	\$ <u>9,000.00</u>
125	701171M	METER CABINET, TYPE TL	U	1	\$ <u>4,700.00</u>	\$ <u>4,700.00</u>
126	701183M	METER CABINET, TYPE L	U	2	\$ <u>6,300.00</u>	\$ <u>12,600.00</u>
127	701192P	GROUND WIRE, NO. 8 AWG	LF	4,877	\$ <u>3.50</u>	\$ <u>17,069.50</u>
128	701198P	MULTIPLE LIGHTING WIRE, NO. 6 AWG	LF	11,357	\$ <u>3.85</u>	\$ <u>43,724.45</u>
129	701201P	MULTIPLE LIGHTING WIRE, NO. 8 AWG	LF	755	\$ <u>3.50</u>	\$ <u>2,642.50</u>
130	701210P	SERVICE WIRE, NO. 2 AWG	LF	334	\$ <u>5.10</u>	\$ <u>1,703.40</u>

TOTAL THIS SHEET \$ 260,179.85

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
131	701213P	SERVICE WIRE, NO. 6 AWG	LF	172	\$ <u>3.85</u>	\$ <u>662.20</u>
132	701280M	FOUNDATION DECORATIVE LIGHT STANDARD	U	15	\$ <u>3,200.00</u>	\$ <u>48,000.00</u>
133	702009M	CONTROLLER, 8 PHASE	U	1	\$ <u>23,000.00</u>	\$ <u>23,000.00</u>
134	702012M	TRAFFIC SIGNAL STANDARD, ALUMINUM	U	5	\$ <u>4,000.00</u>	\$ <u>20,000.00</u>
135	702021M	TRAFFIC SIGNAL MAST ARM, ALUMINUM	U	4	\$ <u>3,500.00</u>	\$ <u>14,000.00</u>
136	702027P	TRAFFIC SIGNAL CABLE, 2 CONDUCTOR	LF	211	\$ <u>3.50</u>	\$ <u>738.50</u>
137	702030P	TRAFFIC SIGNAL CABLE, 5 CONDUCTOR	LF	1,485	\$ <u>3.90</u>	\$ <u>5,791.50</u>
138	702033P	TRAFFIC SIGNAL CABLE, 10 CONDUCTOR	LF	1,444	\$ <u>4.50</u>	\$ <u>6,498.00</u>
139	702036M	TRAFFIC SIGNAL HEAD	U	10	\$ <u>1,600.00</u>	\$ <u>16,000.00</u>
140	702039M	PEDESTRIAN SIGNAL HEAD	U	6	\$ <u>1,250.00</u>	\$ <u>7,500.00</u>
141	702042M	PUSH BUTTON	U	2	\$ <u>700.00</u>	\$ <u>1,400.00</u>
142	702046M	RADAR DETECTOR	U	3	\$ <u>11,000.00</u>	\$ <u>33,000.00</u>
143	702050M	GENERATOR AUXILIARY CABINET	U	1	\$ <u>8,300.00</u>	\$ <u>8,300.00</u>

TOTAL THIS SHEET \$ 184,890.20

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
144	702057M	INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION NO. 1	LS	LS	\$ 44,000.00	\$ 44,000.00
145	702060M	CONTROLLER TURN-ON	U	1	\$ 5,700.00	\$ 5,700.00
146	702089M	RECTANGULAR RAPID FLASHING BEACON ASSEMBLY	U	2	\$ 14,000.00	\$ 28,000.00
147	702091M	BLANK-OUT SIGN	U	3	\$ 4,000.00	\$ 12,000.00
148	703010M	LIGHTING STANDARD DECORATIVE	U	29	\$ 3,000.00	\$ 87,000.00
149	703012M	LIGHTING MAST ARM ALUMINUM	U	1	\$ 1,800.00	\$ 1,800.00
150	703018M	LUMINAIRE	U	2	\$ 2,500.00	\$ 5,000.00
151	703019M	LUMINAIRE DECORATIVE	U	29	\$ 3,500.00	\$ 101,500.00
152	703033P	TEMPORARY HIGHWAY LIGHTING SYSTEM	LS	LS	\$ 100,000.00	\$ 100,000.00
153	704009M	JUNCTION BOX ITS TYPE C	U	2	\$ 4,000.00	\$ 8,000.00
154	704011M	METER CABINET ITS	U	1	\$ 4,200.00	\$ 4,200.00
155	704014M	FOUNDATION, ITS	U	1	\$ 3,600.00	\$ 3,600.00
156	704024M	FOUNDATION ITS TYPE D	U	1	\$ 3,600.00	\$ 3,600.00

TOTAL THIS SHEET \$ 404,400.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
157	704033P	CONTROL CENTER SYSTEM, LOCATION TO S CHERRY HILL	LS	LS	\$ 14,000.00	\$ 14,000.00
158	704039M	FOUNDATION CSS TYPE B	U	1	\$ 5,000.00	\$ 5,000.00
159	704051M	CAMERA STANDARD TYPE B	U	1	\$ 70,000.00	\$ 70,000.00
160	704060M	CAMERA	U	1	\$ 6,900.00	\$ 6,900.00
161	704063M	CONTROLLER, CAMERA	U	1	\$ 30,000.00	\$ 30,000.00
162	704235M	WIRELESS LINK, VERIZON WIRELESS	U	1	\$ 16,000.00	\$ 16,000.00
163	802019M	STUMP REMOVAL	U	4	\$ 250.00	\$ 1,000.00
164	802021M	TREE REMOVAL, OVER 6" TO 12" DIAMETER	U	4	\$ 650.00	\$ 2,600.00
165	802024M	TREE REMOVAL, OVER 12" TO 18" DIAMETER	U	15	\$ 800.00	\$ 12,000.00
166	802027M	TREE REMOVAL, OVER 18" TO 24" DIAMETER	U	16	\$ 1,125.00	\$ 18,000.00
167	802030M	TREE REMOVAL, OVER 24" TO 30" DIAMETER	U	7	\$ 1,425.00	\$ 9,975.00
168	802037M	CERTIFIED TREE EXPERT	HOUR	160	\$ 65.00	\$ 10,400.00
169	804000P	TOPSOIL SPREADING, 4" THICK	SY	16,131	\$ 2.75	\$ 44,360.25

TOTAL THIS SHEET \$ 240,235.25

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
170	804015P	BORROW TOPSOIL	CY	990	\$ <u>55.00</u>	\$ <u>54,450.00</u>
171	804020P	PLANTING SOIL BED, 36" THICK	SY	69	\$ <u>70.00</u>	\$ <u>4,830.00</u>
172	806006P	FERTILIZING AND SEEDING, TYPE A-3	SY	16,131	\$ <u>1.25</u>	\$ <u>20,163.75</u>
173	806018P	FERTILIZING AND SEEDING, TYPE F	SY	1,614	\$ <u>1.25</u>	\$ <u>2,017.50</u>
174	806024P	FERTILIZING AND SEEDING, TYPE W-1	SY	110	\$ <u>6.00</u>	\$ <u>660.00</u>
175	806025P	FERTILIZING AND SEEDING, TYPE W-2	SY	140	\$ <u>8.00</u>	\$ <u>1,120.00</u>
176	807003M	TOPSOIL STABILIZATION, TYPE 1 MAT	SY	201	\$ <u>5.00</u>	\$ <u>1,005.00</u>
177	809003M	STRAW MULCHING	SY	17,745	\$ <u>0.75</u>	\$ <u>13,308.75</u>
178	809009M	STONE MULCHING	SY	169	\$ <u>12.75</u>	\$ <u>2,154.75</u>
179	811001M	LARGE DECIDUOUS TREE, 4-4 1/2" CALIPER, B&B	U	38	\$ <u>1,325.00</u>	\$ <u>50,350.00</u>
180	811025M	SMALL DECIDUOUS TREE, 16-18' HIGH, B&B	U	1	\$ <u>825.00</u>	\$ <u>825.00</u>
181	811026M	SMALL DECIDUOUS TREE, 10-12' HIGH, B&B	U	9	\$ <u>60.00</u>	\$ <u>5,400.00</u>
182	811036M	EVERGREEN TREE, 8-9' HIGH, B&B	U	5	\$ <u>825.00</u>	\$ <u>4,125.00</u>

TOTAL THIS SHEET \$ 160,409.75

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
183	811060M	DECIDUOUS SHRUB, 24-30" HIGH, B&B	U	34	\$ 95.00	\$ 3,230.00
184	811066M	DECIDUOUS SHRUB, 15-18" HIGH, #2 CONTAINER	U	110	\$ 50.00	\$ 5,500.00
185	811075M	EVERGREEN SHRUB, 24-30" HIGH, B&B	U	10	\$ 95.00	\$ 950.00
186	811078M	EVERGREEN SHRUB, 18-24" HIGH, #3 CONTAINER	U	109	\$ 55.00	\$ 5,995.00
187	811081M	EVERGREEN SHRUB, 12-15" HIGH, #2 CONTAINER	U	33	\$ 50.00	\$ 1,650.00
188	811093M	EVERGREEN SHRUB, 18-24" SPREAD, #3 CONTAINER	U	17	\$ 55.00	\$ 935.00
189	811111M	PERENNIAL, #1 CONTAINER	U	293	\$ 19.00	\$ 5,567.00
190	811120M	PERENNIAL, 2" PLUG	U	1,673	\$ 6.00	\$ 10,038.00
191	811138M	PLANT ESTABLISHMENT PERIOD	LS	LS	\$ 8,250.00	\$ 8,250.00
192	811145P	MITIGATION (OFF-SITE)	LS	LS	\$ 400,000.00	\$ 400,000.00
		BRIDGE ITEMS				
193	162008P	VIBRATION AND MOVEMENT MONITORING	DOLL LS	DOLL LS	\$ 350,000.00	\$ 350,000.00
194	163001P	CONSTRUCTION ACCESS	LS	LS	\$ 2,400,000.00	\$ 2,400,000.00

TOTAL THIS SHEET \$ 3,192,115.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
195	201006P	CLEARING SITE, BRIDGE (1300S32)	LS	LS	\$1,400,000.00	\$1,400,000.00
196	201009P	CLEARING SITE, STRUCTURE (BULKHEAD)	LS	LS	\$ 550,000.00	\$ 550,000.00
197	201009P	CLEARING SITE, STRUCTURE (GABION WALL)	LS	LS	\$ 60,000.00	\$ 60,000.00
198	202009P	EXCAVATION, UNCLASSIFIED	CY	4,745	\$ 85.00	\$ 403,325.00
199	202015P	EXCAVATION, REGULATED MATERIAL	CY	7,956	\$ 50.00	\$ 397,800.00
200	202027M 202024M	DISPOSAL OF REGULATED MATERIAL, HAZARDOUS	T	11,934 12,737	\$ 300.00	\$ 382,110.00
201	203009P	I-9 SOIL AGGREGATE	CY	2,271	\$ 60.00	\$ 136,260.00
202	302060P	COARSE AGGREGATE, SIZE NO. 57	CY	57	\$ 200.00	\$ 11,400.00
203	501003P	TEMPORARY SHEETING	SF	11,400	\$ 30.00	\$ 342,000.00
204	501009P	TEMPORARY COFFERDAM	LS	LS	\$5,200,000.00	\$5,200,000.00
205	503003P	FURNISHING DRILLED SHAFT EQUIPMENT	LS	LS	\$ 800,000.00	\$ 800,000.00
206	503006M	DEMONSTRATION DRILLED SHAFT	LF	160	\$ 2,300.00	\$ 368,000.00
207	503009M	LOAD TEST	U	1	\$ 250,000.00	\$ 250,000.00

TOTAL THIS SHEET \$ 10,300,895.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
208	503012M	CROSSHOLE SONIC LOGGING	U	57	\$ 1,500.00	\$ 85,500.00
209	503015M	SHAFT CORING	LF	350	\$ 250.00	\$ 87,500.00
210	503016M	SHAFT INSPECTION DEVICE (MINI-SID)	U	28	\$ 10,000.00	\$ 280,000.00
211	503027M	DRILLED SHAFT IN SOIL 60" DIAMETER	LF	6,456	\$ 1,800.00	\$ 11,620,800.00
212	503048M	OBSTRUCTION REMOVAL	LF	645	\$ 50.00	\$ 32,250.00
213	503051M	TOMOGRAPHY	U	14	\$ 250.00	\$ 3,500.00
214	503052P	SONAR CALIPER PROFILING	U	28	\$ 600.00	\$ 16,800.00
215	504009P	REINFORCEMENT STEEL, GALVANIZED	LB	1,504,600	\$ 2.00	\$ 3,009,200.00
216	504015P	CONCRETE FOOTING	CY	2,609	\$ 500.00	\$ 1,304,500.00
217	504024P	CONCRETE ABUTMENT WALL	CY	237	\$ 1,800.00	\$ 426,600.00
218	504027P	CONCRETE PIER COLUMN AND CAP	CY	3,470	\$ 1,350.00	\$ 4,684,500.00
219	504036P	EPOXY WATERPROOFING	SY	182	\$ 90.00	\$ 16,380.00
220	504053P	CONCRETE PYLON	LF	28	\$ 500.00	\$ 14,000.00

TOTAL THIS SHEET \$ 21,581,530.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
221	504067P	FORMLINER	SF	9,920	\$ 10.00	\$ 99,200.00
222	506003P	STRUCTURAL STEEL (1,697,400 LBS)	LS	LS	\$ 6,800,000.00	\$ 6,800,000.00
223	506004P	STRUCTURAL STEEL, BASCULE SPAN (1,161,300 LBS)	LS	LS	\$ 9,800,000.00	\$ 9,800,000.00
224	506006P	REINFORCED ELASTOMERIC BEARING ASSEMBLY	U	76	\$ 3,000.00	\$ 228,000.00
225	506012P	SHEAR CONNECTOR	U	22,836	\$ 7.00	\$ 159,852.00
226	507015P	STRIP SEAL EXPANSION JOINT ASSEMBLY	LF	240	\$ 500.00	\$ 120,000.00
227	507024P	CONCRETE BRIDGE DECK, HPC	CY	1,462	\$ 2,100.00	\$ 3,070,200.00
228	507027M	DATE PANEL	U	1	\$ 2,200.00	\$ 2,200.00
229	507033P	CONCRETE BRIDGE SIDEWALK, HPC	CY	210	\$ 800.00	\$ 168,000.00
230	507075P	CONCRETE BRIDGE DECK, LIGHTWEIGHT CONCRETE WITH CORROSION INHIBITOR	CY	65	\$ 2,500.00	\$ 162,500.00
231	507076P	CONCRETE BRIDGE SIDEWALK, LIGHTWEIGHT CONCRETE WITH CORROSION INHIBITOR	CY	33	\$ 2,200.00	\$ 72,600.00
232	507086P	STEEL 5 BAR BRIDGE RAILING	LF	1,831	\$ 450.00	\$ 823,950.00
233	507123P	CONCRETE BRIDGE DECK, UHPC	CY	36	\$ 6,000.00	\$ 216,000.00

TOTAL THIS SHEET \$ 21,722,502.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
234	509014P	STEEL PEDESTRIAN BRIDGE RAILING, 3'-6" HIGH	LF	685	\$ <u>275.00</u>	\$ <u>188,375.00</u>
235	511019M	TIDE CLEARANCE GAUGE	U	2	\$ <u>3,500.00</u>	\$ <u>7,000.00</u>
236	511026P	PERMANENT SHEETING - TYPE A	SF	18,250	\$ <u>100.00</u>	\$ <u>1,825,000.00</u>
237	511027P	PERMANENT SHEETING - TYPE B	SF	6,750	\$ <u>75.00</u>	\$ <u>506,250.00</u>
238	511028P	PERMANENT SHEETING - TYPE C	SF	5,400	\$ <u>65.00</u>	\$ <u>351,000.00</u>
239	511029P	PERMANENT SHEETING - TYPE D	SF	5,300	\$ <u>170.00</u>	\$ <u>901,000.00</u>
240	511030P	ANCHOR RODS (TIEBACKS) - TYPE A	U	38	\$ <u>13,000.00</u>	\$ <u>494,000.00</u>
241	511031P	ANCHOR RODS (TIEBACKS) - TYPE B	U	23	\$ <u>7,000.00</u>	\$ <u>161,000.00</u>
242	511032P	FENDER SYSTEM	LS	LS	\$ <u>4,500,000.00</u>	\$ <u>4,500,000.00</u>
243	511033M	FIBERGLASS REINFORCED PLASTIC PILE, 16" DIAMETER	LF	9,000	\$ <u>130.00</u>	\$ <u>1,170,000.00</u>
244	513006P	RETAINING WALL, CAST-IN-PLACE, LOCATION NO. 2	SF	951	\$ <u>240.00</u>	\$ <u>228,240.00</u>
245	513006P	RETAINING WALL, CAST-IN-PLACE, LOCATION NO. 3	SF	457	\$ <u>390.00</u>	\$ <u>178,230.00</u>
246	513006P	RETAINING WALL, CAST-IN-PLACE, LOCATION NO. 4	SF	123	\$ <u>440.00</u>	\$ <u>54,120.00</u>

TOTAL THIS SHEET \$ 10,504,215.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
247	513006P	RETAINING WALL, CAST-IN-PLACE, LOCATION NO. 5	SF	452	\$ 330.00	\$ 149,160.00
248	516003P	PRECAST EXODERMIC BRIDGE DECK SYSTEM	SF	4,841	\$ 160.00	\$ 774,560.00
249	518008P	OPERATING MACHINERY	LS	LS	\$ 5,800,000.00	\$ 5,800,000.00
250	519001P	TRUNNIONS AND BEARINGS	LS	LS	\$ 2,300,000.00	\$ 2,300,000.00
251	520001P	EMERGENCY DRIVE MACHINERY PIPING	LS	LS	\$ 35,000.00	\$ 35,000.00
252	521001P	SPAN LOCK MACHINERY	LS	LS	\$ 450,000.00	\$ 450,000.00
253	540001P	COUNTERWEIGHTS AND BRIDGE BALANCING, ADJUST BALANCE	LS	LS	\$ 100,000.00	\$ 100,000.00
254	540002P	COUNTERWEIGHTS AND BRIDGE BALANCING, BALANCE BLOCKS	U	1,400 1,800	\$ 220.00	\$ 396,000.00
255	540003P	COUNTERWEIGHTS AND BRIDGE BALANCING, STEEL BALLAST SLABS	LB	419,000	\$ 1.50	\$ 628,500.00
256	540004P	COUNTERWEIGHTS AND BRIDGE BALANCING, CONCRETE FILL	CY	285	\$ 600.00	\$ 171,000.00
257	541001P	MOVABLE BRIDGE PROJECT COORDINATOR	LS	LS	\$ 300,000.00	\$ 300,000.00
258	542001P	BRIDGE TEMPORARY OPERATION AND MAINTENANCE	LS	LS	\$ 3,300,000.00	\$ 3,300,000.00
259	551023M	POLYESTER POLYMER CONCRETE OVERLAY	SF	6,096	\$ 40.00	\$ 243,840.00

TOTAL THIS SHEET \$ 14,648,060.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:

THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
260	612033P	SPECIALIZED SIGN	U	1	\$ 15,000.00	\$ 15,000.00
261	612046M	BRIDGE PLAQUE	U	2	\$ 12,500.00	\$ 25,000.00
262	651242M	WATER SERVICE PIPING SYSETM (BRIDGE)	LF	350	\$ 85.00	\$ 29,750.00
263	652447P	SEWAGE AND DEWATERING PIPING AND PUMPING SYSTEMS (BRIDGE)	LS	LS	\$ 100,000.00	\$ 100,000.00
264	653042P	2" GAS MAIN BRIDGE	LF	500	\$ 60.00	\$ 30,000.00
265	701096M	10" X 36" JUNCTION BOX	U	10	\$ 1,100.00	\$ 11,000.00
266	702012M	TRAFFIC SIGNAL STANDARD, STEEL	U	1	\$ 9,600.00	\$ 9,600.00
267	702021M	TRAFFIC SIGNAL MAST ARM, STEEL	U	1	\$ 8,500.00	\$ 8,500.00
268	702036M	TRAFFIC SIGNAL HEAD	U	3	\$ 1,600.00	\$ 4,800.00
269	750060P	TRAINING	LS	LS	\$ 65,000.00	\$ 65,000.00
270	750062P	OPERATION AND MAINTENANCE MANUALS	LS	LS	\$ 320,000.00	\$ 320,000.00
271	751003P	STANDBY ENGINE GENERATOR	LS	LS	\$ 370,000.00	\$ 370,000.00
272	752003P	CONTROL HOUSE	LS	LS	\$ 1,200,000.00	\$ 1,200,000.00

TOTAL THIS SHEET \$ 2,188,650.00

SCHEDULE OF QUANTITIES & PRICES
 Project Entitled:
THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGHES OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

<u>SEQ. NO.</u>	<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
273	752004P	BIRD ENCLOSURE	LS	LS	\$ 11,000.00	\$ 11,000.00
274	753003P	MACHINERY HOUSE	LS	LS	\$ 400,000.00	\$ 400,000.00
275	754003P	GENERATOR HOUSE	LS	LS	\$ 140,000.00	\$ 140,000.00
276	770001P	TRAFFIC CONTROL EQUIPMENT	LS	LS	\$ 170,000.00	\$ 170,000.00
277	771001P	FINAL ACCEPTANCE TESTING	LS	LS	\$ 70,000.00	\$ 70,000.00
278	772001P	ELECTRICAL SERVICE	LS	LS	\$ 430,000.00	\$ 430,000.00
279	773001P	BRIDGE ELECTRICAL EQUIPMENT	LS	LS	\$ 7,000,000.00	\$ 7,000,000.00
280	774001P	SUBMARINE CABLE AND HDPE DUCTS	LS	LS	\$ 1,500,000.00	\$ 1,500,000.00
281	775001P	SUBMARINE CABLE AND HDPE DUCTS INSTALLATION	LS	LS	\$ 200,000.00	\$ 200,000.00
282	776001P	CONTROL SYSTEM VENDOR	LS	LS	\$ 1,900,000.00	\$ 1,900,000.00
33A	160009M	STEEL PRICE ADJUSTMENT	DOLL	DOLL	\$ 125,000	\$ 125,000

TOTAL THIS SHEET \$ 11,946,000.00

SCHEDULE OF QUANTITIES & PRICES

Project Entitled:


THE
REPLACEMENT OF BRIDGE S-32 ON
COUNTY ROUTE 520 (RUMSON ROAD) OVER
THE SHREWSBURY RIVER
BRIDGE REPLACEMENT
BOROUGH OF RUMSON AND SEA BRIGHT
MONMOUTH COUNTY
RFB # F-99-2020

TOTAL LUMP SUM BID ALL ITEMS \$114,899,172.25
(Numeric)

one hundred fourteen million eight hundred ninety-nine thousand one hundred seventy-two dollars and twenty-five cents
(Written)

CONTRACTOR: Schiavone Construction Co. LLC

BY: Steven J. Maggipinto
(Printed)


(Signature)

TITLE: Executive Vice President

DATE: March 24, 2021